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INTRODUCTION 

 
 

1.1 This standard tender document for procurement of works has been prepared for use 

by procuring entities in Kenya in the procurement of works (i.e. Buildings and 

associated Civil Engineering Works). 

 

1.2 The following guidelines should be observed when using the document:- 

(a) Specific details should be furnished in the Invitation to tender and in the 

special conditions of contract (where applicable). The tender document issued 

to tenderers should not have blank spaces or options. 

 

(b) The instructions to tenderers and the General Conditions of Contract should 

remain unchanged. Any necessary amendments to these parts should be made 

through Appendix to instructions to tenderers and special conditions of contract 

respectively. 
 

1.3  

(b) Information contained in the invitation to tender shall conform to the data and 

information in the tender documents to enable prospective tenderers to decide 

whether or not to participate in the tender and shall indicate any important tender 

requirements 

 

(c) The invitation to tender shall be as an advertisement in accordance with the 

regulations or a letter of invitation addressed to tenderers who have been 

prequalified following a request for prequalification. 
 

1.4 The cover of the document shall be modified to include:- 

 

I. Tender number. 

II. Tender name. 

III. Name of procuring entity. 



  

SECTION I  

INVITATION FOR TENDERS 
     COUNTY ASSEMBLY OF KISUMU  

    P.O. Box 86-40100 

                  KISUMU 

                  Uhuru Road  

 

     Date: 23
rd

 April, 2019 

Tender reference No. (CAK/REN/CAO/2018/2019/01) 

 

Tender Name (PROPOSED RENOVATION OF KISUMU COUNTY ASSEMBLY OFFICES) 

 

1.1 KISUMU COUNTY ASSEMBLY invites sealed tenders for the RENOVATION 

OF    KISUMU COUNTY ASSEMBLY OFFICES situated at the County 

Assembly Administration Block, Kisumu County.  

 

1.2  Interested eligible candidates may obtain further information and inspect tender 

documents and the design drawings at, (KISUMU COUNTY ASSEMBLY 

HEADQUARTERS) during normal working hours at the Procurement Office or email: 

kisumuassembly@gmail.com .  

 

1.3 A complete set of tender documents may be obtained by interested candidates from 

the County Assembly of Kisumu Website: www.kisumuassembly.go.ke All bidders 

are required to forward their particulars to the Procurement Office for recording 

purposes and receiving any further tender clarifications and / or addenda.  

 

1.4 Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall 

remain valid for (90) days from the closing date of tender. 

 

1.5 Completed tender documents are to be enclosed in plain sealed envelopes marked 

“TENDER FOR RENOVATION OF COUNTY ASSEMBLY OFFICES”, Tender 

No. CAK/REN/CAO/2018/2019/01 and should be addressed to  

THE CLERK 

KISUMU COUNTY ASSEMBLY 

CAK Offices, Uhuru Road 

P.O. BOX 86-40100 

KISUMU 

 

And placed in the Tender Box, located at the County Assembly of Kisumu, 

Administration Block, Ground Floor so as to be received on or before 11:00 a.m (East 

African Time) Tuesday 7
th

 May, 2019. 

 

Tenders must be accompanied by a Tender Security of Kshs.   In the form of a 

guarantee from a reputable bank or an Insurance Company approved by PPRA, 

payable to the Clerk to the County Assembly of Kisumu.  

          

1.6 Tenders will be opened immediately thereafter in the presence of the candidates or 

their representatives who choose to attend at 
 

 

               For CLERK 

            KISUMU COUNTY ASSEMBLY 

http://www.kisumuassembly.go.ke/
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INSTRUCTIONS TO TENDERERS. 
 

1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 

 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders 

for Works Contract as described in the tender documents. The successful tenderer  

will be expected to complete the Works by the Intended Completion Date specified in 

the tender documents. 

 

1.2 All tenderers shall provide the Qualification Information, a statement that the tenderer 

(including all members of a joint venture and subcontractors) is not associated, or has 

not been associated in the past, directly or indirectly, with the Consultant or any other 

entity that has prepared the design, specifications, and other documents for the project 

or being proposed as Project Manager for the Contract. A firm that has been engaged 

by the Employer to provide consulting services for the preparation or supervision of 

the Works, and any of its affiliates, shall not be eligible to tender. 

 

1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. 

 

1.4 In the event that pre-qualification of potential tenderers has been undertaken, only 

tenders from pre-qualified tenderers will be considered for award of Contract. These 

qualified tenderers should submit with their tenders any information updating their 

original pre-qualification applications or, alternatively, confirm in their tenders that 

the originally submitted pre-qualification information remains essentially correct as 

of the date of tender submission. 

 

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall 

include the following information and documents with their tenders , unless otherwise 

stated: 

 

(a) copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

signatory of the tender to commit the tenderer: 

 
(b) total monetary value of construction work performed for each of the last five 

years: 

 

(c) experience in works of a similar nature and size for each of the last five years, 

and details of work under way or contractually committed; and names and 

addresses of clients who may be contacted for further information on these 

contracts; 
 

(d) major items of construction equipment proposed to carry out the Contract and 

an undertaking that they will be available for the Contract. 



  

(e) qualifications and experience of key site management and technical personnel 

proposed for the Contract and an undertaking that they shall be available for 

the Contract. 

 

(f) reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the past five years; 

 

(g) evidence of adequacy of working capital for this Contract (access to line(s) of 

credit and availability of other financial resources); 

 

(h) authority to seek references from the tenderer’s bankers; 

 

(i) information regarding any litigation, current or during the last five years, in 

which the tenderer is involved, the parties concerned and disputed amount; 

and 

 

(j) proposals for subcontracting components of the Works amounting to more 
than 10 percent of the Contract Price. 

 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall comply 

with the following requirements, unless otherwise stated: 

 

(a) the tender shall include all the information listed in clause 1.5 
above for each joint venture partner; 

 

(b) the tender shall be signed so as to be legally binding on all 

partners; 

 

(c) all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms; 

 

(d) one of the partners will be nominated as being in charge, 

authorised to incur liabilities, and receive instructions for and on behalf of all 
partners of the joint venture; and 

 

(e) the execution of the entire Contract, including payment, shall be 

done exclusively with the partner in charge. 

 

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum 

qualifying criteria; 

 

(a) annual volume of construction work of at least 2.5 times the estimated annual 

cashflow for the Contract; 

 

(b) experience as main contractor in the construction of at least 

 

(c) two works of a nature and complexity equivalent to the Works 

over the last 10 years (to comply with this requirement, works cited should be at 

least 70 percent complete); 



  

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the essential 
equipment listed as required for the Works; 

 

(e) a Contract manager with at least five years’ experience in works of an equivalent 

nature and volume, including no less than three years as Manager; and 

 

(f) liquid assets and/or credit facilities, net of other contractual commitments and 

exclusive of any advance payments which may be made under the Contract, of no 

less than 4 months of the estimated payment flow under this Contract. 

 

1.8 The figures for each of the partners of a joint venture shall be added together to 

determine the tenderer’s compliance with the minimum qualifying criteria of clause 

1.7 (a) and (e); however, for a joint venture to qualify, each of its partners must meet 

at least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, 

and the partner in charge at least 40 percent of those minimum criteria. Failure to 

comply with this requirement will result in rejection of the joint venture’s tender. 

Subcontractors’ experience and resources will not be taken into account in 

determining the tenderer’s compliance with the qualifying criteria, unless otherwise 

stated. 

 

1.9 Each tenderer shall submit only one tender, either individually or as a partner in a 

joint venture. A tenderer who submits or participates in more than one tender (other 

than as a subcontractor or in cases of alternatives that have been permitted or 

requested) will cause all the proposals with the tenderer’s participation to be 

disqualified. 

 

1.10 The tenderer shall bear all costs associated with the preparation and submission of his 
tender, and the Employer will in no case be responsible or liable for those costs. 

 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and 

examine the Site of the Works and its surroundings, and obtain all information that 

may be necessary for preparing the tender and entering into a contract for 

construction of the Works. The costs of visiting the Site shall be at the tenderer’s  

own expense. 

 

1.12 The procuring entity’s employees, committee members, board members and their 

relative (spouse and children) are not eligible to participate in the tender. 

 

1.13 The price to be charged for the tender document shall not exceed Kshs.1,000/= 

 
1.14 The procuring entity shall allow the tenderer to review the tender document free of 

charge before purchase. 

 
 

2. Tender Documents 

 

2.1 The complete set of tender documents comprises the documents listed below and any 
addenda issued in accordance with Clause 2.4. 

 

(a) These Instructions to Tenderers 

(b) Form of Tender and Qualification Information 



  

(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 

(e) Specifications 

(f) Drawings 

(g) Bills of Quantities 

(h) Forms of Securities 

 

2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications in 

the tender documents. Failure to furnish all information required by the tender 

documents, or submission of a tender not substantially responsive to the tendering 

documents in every respect will be at the tenderer’s risk and may result in rejection of 

his tender. 

 

2.3 A prospective tenderer making an inquiry relating to the tender documents may notify 

the Employer in writing or by cable, telex or facsimile at the address indicated in the 

letter of invitation to tender. The Employer will only respond to requests for 

clarification received earlier than seven days prior to the deadline for submission of 

tenders. Copies of the Employer’s response will be forwarded to all persons issued 

with tendering documents, including a description of the inquiry, but without 

identifying its source. 

 

2.4 Before the deadline for submission of tenders, the Employer may modify the 

tendering documents by issuing addenda. Any addendum thus issued shall be part of 

the tendering documents and shall be communicated in writing or by cable, telex or 

facsimile to all tenderers. Prospective tenderers shall acknowledge receipt of each 

addendum in writing to the Employer. 

 
2.5 To give prospective tenderers reasonable time in which to take an addendum into 

account in preparing their tenders, the Employer shall extend, as necessary, the 

deadline for submission of tenders, in accordance with Clause 4.2 here below. 

 
 

3. Preparation of Tenders 

 

3.1 All documents relating to the tender and any correspondence shall be in English 
language. 

 

3.2 The tender submitted by the tenderer shall comprise the following: 

 
 

(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract, 

Appendix to Conditions of Contract and Specifications; 

 

(b) Tender Security; 

 

(c) Priced Bill of Quantities ; 

 

(d) Qualification Information Form and Documents; 

 

(e) Alternative offers where invited; and 



  

(f) Any other materials required to be completed and submitted by the tenderers. 

 

3.3 The tenderer shall fill in rates and prices for all items of the Works described in the 

Bill of Quantities. Items for which no rate or price is entered by the tenderer will not 

be paid for when executed and shall be deemed covered by the other rates and prices 

in the Bill of Quantities. All duties, taxes, and other levies payable by the Contractor 

under the Contract, or for any other cause relevant to the Contract, as of 30 days prior 

to the deadline for submission of tenders, shall be included in the tender price 

submitted by the tenderer. 

 

3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment during 

the performance of the Contract if provided for in the Appendix to Conditions of 

Contract and provisions made in the Conditions of Contract. 

 

3.5 The unit rates and prices shall be in Kenya Shillings. 

 

3.6 Tenders shall remain valid for a period of sixty (60) days from the date of submission. 

However in exceptional circumstances, the Employer may request that the tenderers 

extend the period of validity for a specified additional period. The request and the 

tenderers’ responses shall be made in writing. A tenderer may refuse the request 

without forfeiting the Tender Security. A tenderer agreeing to the request will not be 

required or permitted to otherwise modify the tender, but will be required to extend 

the validity of Tender Security for the period of the extension, and in compliance with 

Clause 3.7 - 3.11 in all respects. 

 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the amount and 

form specified in the appendix to invitation to tenderers. This shall be in the amount 

not exceeding 2 percent of the tender price 

 

3.8 The format of the Tender Security should be in accordance with the form of Tender 

Security included in Section G - Standard forms or any other form acceptable to the 

Employer . Tender Security shall be valid for 30 days beyond the validity of the 

tender. 

 

3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected. The 

Tender Security of a joint venture must define as “Tenderer” all joint venture partners 

and list them in the following manner: a joint venture consisting 

of”…………”,”…………”,and “…………”. 

 

3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days of the 

end of the tender validity period specified in Clause 3.6. 

 

3.11 The Tender Security of the successful tenderer will be discharged when the tenderer 

has signed the Contract Agreement and furnished the required Performance Security. 

 

3.12 The Tender Security may be forfeited 

 

(a) if the tenderer withdraws the tender after tender opening during the period of 

tender validity; 



  

(b) if the tenderer does not accept the correction of the tender price, pursuant to 
Clause 5.7; 

 

(c) in the case of a successful tenderer, if the tenderer fails within the specified 

time limit to 

 

(i) sign the Agreement, or 

 

(ii) furnish the required Performance Security. 

 

3.13 Tenderers shall submit offers that comply with the requirements of the tendering 

documents, including the basic technical design as indicated in the Drawings and 

Specifications. Alternatives will not be considered, unless specifically allowed in the 

invitation to tender. If so allowed, tenderers wishing to offer technical alternatives to 

the requirements of the tendering documents must also submit a tender that complies 

with the requirements of the tendering documents, including the basic technical 

design as indicated in the Drawings and Specifications. In addition to submitting the 

basic tender, the tenderer shall provide all information necessary for a complete 

evaluation of the alternative, including design calculations, technical specifications, 

breakdown of prices, proposed construction methods and other relevant details. Only 

the technical alternatives, if any, of 

the lowest evaluated tender conforming to the basic technical requirements shall be 

considered. 

 

3.14 The tenderer shall prepare one original of the documents comprising the tender 

documents as described in Clause 3.2 of these Instructions to Tenderers, bound with 

the volume containing the Form of Tender, 

and clearly marked “ORIGINAL”. In addition, the tenderer shall submit copies of the 

tender, in the number specified in the invitation to tender, and clearly marked as 

“COPIES”. In the event of discrepancy between them, the original shall prevail. 

 

3.15 The original and all copies of the tender shall be typed or written in indelible ink and 

shall be signed by a person or persons duly authorised to sign on behalf of the 

tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All pages of the 

tender where alterations or additions have been made shall be initialled by the person 

or persons signing the tender. 

 

3.16 Clarification of tenders shall be requested by the tenderer to be received by the 

procuring entity not later than 7 days prior to the deadline for submission of tenders. 

 

3.17 The procuring entity shall reply to any clarifications sought by the tenderer within 3 

days of receiving the request to enable the tenderer to make timely submission of its 

tender. 

 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender price. 

 

4. Submission of Tenders 

 

4.1 The tenderer shall seal the original and one copy of the tender in two inner envelopes 

and one outer envelope, duly marking the inner envelopes as “ORIGINAL” and 

“COPIES” as appropriate. The inner and outer envelopes shall: 



  

(a) be addressed to the Employer at the address provided in the invitation to 

tender; 

 

(b) bear the name and identification number of the Contract as defined in the 
invitation to tender; and 

 

(c) provide a warning not to open before the specified time and date for tender 

opening. 

 

4.2 Tenders shall be delivered to the Employer at the address specified above not later 

than the time and date specified in the invitation to tender. However, the Employer 

may extend the deadline for submission of tenders by issuing an amendment in 

accordance with Sub-Clause 2.5 in which case all rights and obligations of the 

Employer and the tenderers previously subject to the original deadline will then be 

subject to the new deadline. 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to the 

tenderer un-opened. 

 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before 

the deadline prescribed in clause 4.2. Each tenderer’s modification or withdrawal 

notice shall be prepared, sealed, marked, 

and delivered in accordance with clause 3.13 and 4.1, with the outer and inner 

envelopes additionally marked “MODIFICATION “and “WITHDRAWAL”, as 

appropriate. No tender may be modified after the deadline for submission of tenders. 

 

4.5 Withdrawal of a tender between the deadline for submission of 

tenders and the expiration of the period of tender validity specified in the invitation to 

tender or as extended pursuant to Clause 3.6 may result in the forfeiture of the Tender 

Security pursuant to Clause 3.11. 

 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders 

by submitting tender modifications in accordance with Clause 4.4 or be included in 

the original tender submission. 

 

4.7 Bulky tenders which do not fit in the tender box shall be delivered to the Clerk’s 

Office, Administration block, first floor.  

 

5. Tender Opening and Evaluation 

5.1 The tenders will be opened by the Employer, including modifications made pursuant 

to Clause 4.4, in the presence of the tenderers’ representatives who choose to attend at 

the time and in the place specified in the invitation to tender. Envelopes marked 

“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s 

representatives who are present during the opening shall sign a register evidencing 

their attendance. 

 

5.2 The tenderers’ names, the tender prices, the total amount of each tender and of any 

alternative tender (if alternatives have been requested or permitted), any discounts, 

tender modifications and withdrawals, the presence or absence of Tender Security, 

and such other details as may be considered appropriate, will be announced by the 

Employer at the opening. Minutes of the tender opening, including the information 

disclosed to those present will be prepared by the Employer. 



  

5.3 Information relating to the examination, clarification, evaluation, and comparison of 

tenders and recommendations for the award of Contract shall not be disclosed to 

tenderers or any other persons not officially concerned with such process until the 

award to the successful tenderer has been announced. Any effort by a tenderer to 

influence the Employer’s officials, processing of tenders or award decisions may 

result in the rejection of his tender. 

 

5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer at 

his discretion, may ask any tenderer for clarification of the tender, including 

breakdowns of unit rates. The request for clarification and the response shall be in 

writing or by cable, telex or facsimile but no change in the price or substance of the 

tender shall be sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered in the evaluation of the tenders in 

accordance with Clause 5.7. 

 
5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether each 

tender (a) meets the eligibility criteria defined 

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the required 

securities; and (d) is substantially responsive to the requirements of the tendering 

documents. A substantially responsive tender is one which conforms to all the terms, 

conditions and specifications of the tendering documents, without material deviation 

or reservation. A material deviation or reservation is one (a) which affects in any 

substantial way the scope, quality, or performance of the works; (b) which limits in 

any substantial way, inconsistent with the tendering documents, the Employer’s rights 

or the tenderer’s obligations under the Contract; or (c) whose rectification would 

affect unfairly the competitive position of other tenderers presenting substantially 

responsive tenders. 

 

5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation. 

 

5.7 Tenders determined to be substantially responsive will be checked for any arithmetic 

errors. Errors will be corrected as follows: 

 

(a) where there is a discrepancy between the amount in figures and the amount in 
words, the amount in words will prevail; and 

 

(b) where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted 

will prevail, unless in the opinion of the Employer, there is an obvious 

typographical error, in which case the adjustment will be made to the entry 

containing that error. 

 

(c) In the event of a discrepancy between the tender amount as stated in the Form 

of Tender and the corrected tender figure in the main summary of the Bill of 

Quantities, the amount as stated in the Form of Tender shall prevail. 

 

(d) The Error Correction Factor shall be computed by expressing the difference 

between the tender amount and the corrected tender sum as a percentage of 



  

the corrected Builder’s Work (i.e. Corrected tender sum less P.C. and 
Provisional Sums) 

 

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate 

or addition as the case may be) for the purposes of valuations for Interim 

Certificates and valuation of variations. 

 

(f) the amount stated in the tender will be adjusted in accordance with the above 

procedure for the correction of errors and, with 

concurrence of the tenderer, shall be considered as binding upon the tenderer. 

If the tenderer does not accept the corrected amount, the tender may be 

rejected and the Tender Security may be forfeited in accordance with clause 

3.11. 

 

5.8 The Employer will evaluate and compare only the tenders determined to be 
substantially responsive in accordance with Clause 5.5. 

 

5.9 In evaluating the tenders, the Employer will determine for each tender the evaluated 

tender price by adjusting the tender price as follows: 

 

(a) making any correction for errors pursuant to clause 5.7; 

 

(b) excluding provisional sums and the provision, if any, for contingencies in the 
Bill of Quantities, but including Dayworks where priced competitively. 

 

(c) making an appropriate adjustment for any other acceptable variations, 

deviations, or alternative offers submitted in accordance with clause 3.12; and 

 

(d) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6 

 

5.10 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other  factors 

which are in excess of the requirements of the tender documents or otherwise result in 

unsolicited benefits for the Employer will not be taken into account in tender 

evaluation. 

 

5.11 The tenderer shall not influence the Employer on any matter relating to his tender 

from the time of the tender opening to the time the Contract is awarded. Any effort  

by the Tenderer to influence the Employer or his employees in his decision on tender 

evaluation, tender comparison or Contract award may result in the rejection of the 

tender. 

 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the 

share capital shall be allowed a 10% preferential bias provided that they do not sub- 

contract work valued at more than 50% of the Contract Price excluding Provisional 

Sums to an 

non-indigenous sub-contractor. 

 

 

6. Award of Contract 



  

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose 
tender has been determined to be substantially 

responsive to the tendering documents and who has offered the lowest evaluated 

tender price, provided that such tenderer has been determined to be (a) eligible in 

accordance with the provision of Clauses 1.2, and (b) qualified in accordance with the 

provisions of clause 1.7 and 1.8. 

 

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to 

accept or reject any tender, and to cancel the tendering process and reject all tenders, 

at any time prior to the award of Contract, without thereby incurring any liability to 

the affected tenderer or tenderers or any obligation to inform the affected tenderer or 

tenderers of the grounds for the action. 

 

6.3 The tenderer whose tender has been accepted will be notified of the award prior to 

expiration of the tender validity period in writing or by cable, telex or facsimile. This 

notification (hereinafter and in all Contract documents called the “Letter of 

Acceptance”) will state the sum (hereinafter and in all Contract documents called the 

“Contract Price”)that the Employer will pay the Contractor in consideration of the 

execution, completion, and maintenance of the Works by the Contractor as prescribed 

by the Contract. At the same time the other tenderers shall be informed that their 

tenders have not been successful. 

 

The contract shall be formed on the parties signing the contract. 

 

6.4 The Agreement will incorporate all agreements between the Employer and the 

successful tenderer. Within 14 days of receipt the successful tenderer will sign the 

Agreement and return it to the Employer. 

 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall 

deliver to the Employer a Performance Security in the amount stipulated in the 

Appendix to Conditions of Contract and in the form stipulated in the Tender 

documents. The Performance Security shall be in the amount and specified form 

 

6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Tender 

Security. 

 

6.7 Upon the furnishing by the successful tenderer of the Performance Security, the 

Employer will promptly notify the other tenderers that their tenders have been 

unsuccessful. 

 

6.8 Preference where allowed in the evaluation of tenders shall not be allowed for 

contracts not exceeding one year (12 months) 

 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of the 
validity period from the date of opening the tender. 

 

6.10 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request. 



  

6.11 Contract price variations shall not be allowed for contracts not  exceeding one year 
(12 months) 

 

6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of the 

original contract price. 

 

6.13 Price variation request shall be processed by the procuring entity within 30 days of 
receiving the request. 

 

6.14 The procuring entity may at any time terminate procurement proceedings before 

contract award and shall not be liable to any person for the termination. 

 

6.15 The procuring entity shall give prompt notice of the termination to the tenderers and 

on request give its reasons for termination within 14 days of receiving the request 

from any tenderer. 

 

6.16 A tenderer who gives false information in the tender document about its qualification 

or who refuses to enter into a contract after notification of contract award shall be 

considered for debarment from participating in future public procurement. 

 

7. Corrupt and Fraudulent practices 

 

7.1 The procuring entity requires that tenderers observe the highest standards of ethics 

during procurement process and execution of contracts. A tenderer shall sign a 

declaration that he has not and will not be involved in corrupt and fraudulent 

practices. 



  

SECTION III CONDITIONS OF CONTRACT 

 

Table of Contents 

1 Definitions.............................................................................. 15 

2 Interpretation .......................................................................... 17 

3 Language and Law ................................................................. 17 

4 Project Manager’s Decisions ................................................. 17 

5 Delegation .............................................................................. 18 

6 Communications .................................................................... 18 

7 Sub Contracting ..................................................................... 18 

8 Other Contractors ................................................................... 18 

9 Personnel ................................................................................ 18 

10 Works ..................................................................................... 19 

11 Safety and temporary works ................................................... 19 

12 Discoveries ............................................................................. 19 

13 Work Programme ………………………………………… 19 -20 

14 Possession of site ................................................................... 20 

15 Access to site.......................................................................... 20 

16 Instructions ............................................................................. 20 

17 Extension or Acceleration of completion date ..................... 20 

18 Management Meetings ........................................................... 21 

19 Early Warning ........................................................................ 21 

20 Defects …………………………………………………… 21 - 22 

21 Bills of Quantities .................................................................. 22 

22 Variations ............................................................................... 22- 23 

23 Payment certificates, currency of payments and 

Advance Payments ................................................................. 23 

24 Compensation events …………………………………… 25 - 27 

25 Price Adjustment …………………………………………   27 - 29 

26 Retention ................................................................................ 29 

27 Liquidated Damages .............................................................. 29 

28 Securities ................................................................................ 29 

29 Day Works ……………………………………………… 29 - 30 

30 Liability and Insurance …………………………………… 30 - 31 

31 Completion and taking over ................................................... 31 



  

32 Final Account ......................................................................... 31 

33 Termination ……………………………………………… 31 - 32 

34 Payment upon termination ………………………………… 32 - 33 

35 Release from performance ..................................................... 33 

36 Corrupt gifts and payments of commission ………………33 - 34 

37 Settlement of Disputes ………………………………………34 - 36 



  

CONDITIONS OF CONTRACT 

 
 

1. Definitions 

 

1.1 In this Contract, except where context otherwise requires, the following terms shall be 

interpreted as indicated; 

 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part 

of the tender. 

 

“Compensation Events” are those defined in Clause 24 hereunder. 

 

“The Completion Date” means the date of completion of the Works as certified by 

the Project Manager, in accordance with Clause 31. 

 

“The Contract” means the agreement entered into between the Employer and the 

Contractor as recorded in the Agreement Form and signed by the parties including all 

attachments and appendices thereto and all documents incorporated by reference 

therein to execute, complete, and maintain the Works, 

 

“The Contractor” refers to the person or corporate body whose tender to carry out 

the Works has been accepted by the Employer. 

 

“The Contractor’s Tender”is the completed tendering document submitted by the 

Contractor to the Employer. 

 

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

 

“Days” are calendar days; “Months” are calendar months. 

 

“A Defect” is any part of the Works not completed in accordance with the Contract. 

 
“The Defects Liability Certificate” is the certificate issued by Project  Manager 

upon correction of defects by the Contractor. 

 

“The Defects Liability Period” is the period named in the Contract Data and 

calculated from the Completion Date. 

 

“Drawings” include calculations and other information provided or approved by the 

Project Manager for the execution of the Contract. 

 

“Dayworks” are Work inputs subject to payment on a time basis for labour and the 

associated materials and plant. 

 

“Employer”, or the “Procuring entity” as defined in the Public Procurement 

Regulations (i.e. Central or Local Government administration, Universities, Public 

Institutions and Corporations, etc) is the party who employs the Contractor to carry 

out the Works. 



  

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the 
Site for the execution of the Works. 

 

“The Intended Completion Date” is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date may be revised 

only by the Project Manager by issuing an extension of time or an acceleration order. 

 

“Materials” are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

 

“Plant” is any integral part of the Works that shall have a mechanical, electrical, 

chemical, or biological function. 

 

“Project Manager” is the person named in the Appendix to Conditions of Contract 

(or any other competent person appointed by the Employer and notified to the 

Contractor, to act in replacement of the Project Manager) who is responsible for 

supervising the execution of the Works and administering the Contract and shall be  

an “Architect” or a “Quantity Surveyor” registered under the Architects and Quantity 

Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act 

Cap 530. 

 

“Site” is the area defined as such in the Appendix to Condition of Contract. 

 

“Site Investigation Reports” are those reports that may be included in the tendering 

documents which are factual and interpretative about the surface and subsurface 

conditions at the Site. 

 

“Specifications” means the Specifications of the Works included in the Contract and 

any modification or addition made or approved by the Project Manager. 

 

“Start Date” is the latest date when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with the Site possession date(s). 

 

“A Subcontractor” is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the Work in the Contract, which includes Work on 

the Site. 

 

“Temporary works” are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 

 

“A Variation” is an instruction given by the Project Manager which varies the Works. 

 

“The Works” are what the Contract requires the Contractor to construct, install, and 

turnover to the Employer, as defined in the Appendix to Conditions of Contract. 

 

2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. 

Words have their normal meaning in English Language unless specifically defined. 



  

The Project Manager will provide instructions clarifying queries about these 
Conditions of Contract. 

 

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date and the 

Intended Completion Date apply to any section of the Works (other than references to 

the Intended Completion Date for the whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority; 

 
(1) Agreement,  

(2) Letter of Acceptance, 
 

(3) Contractor’s Tender, 
 

(4) Appendix to Conditions of Contract, 
 

(5) Conditions of Contract, 
 

(6) Specifications, 
 

(7) Drawings, 
 

(8) Bill of Quantities, 
 

(9) Any other documents listed in the Appendix to Conditions of Contract 

forming part of the Contract. 

as 

 

Immediately after the execution of the Contract, the Project Manager 

shall furnish both the Employer and the Contractor with two copies 

each of all the Contract documents. Further, as and when necessary 

the Project Manager shall furnish the Contractor [always with a copy 

to the Employer] with three [3] copies of such further drawings or 

details or descriptive schedules as are reasonably necessary either 

to explain or amplify the Contract drawings or to enable the 

Contractor to carry out and complete the Works in accordance with 

these Conditions. 

 

3. Language and Law 

 

3.1 Language of the Contract and the law governing the Contract shall be English 
language and the Laws of Kenya respectively unless 

otherwise stated. 

 

4 Project Manager’s Decisions 

 

4.1 Except where otherwise specifically stated, the Project Manager will decide 

contractual matters between the Employer and the Contractor in the role representing 

the Employer. 



  

5 Delegation 

 

5.1 The Project Manager may delegate any of his duties and responsibilities to others 

after notifying the Contractor. 

 

6 Communications 

 

6.1 Communication between parties shall be effective only when in writing. A notice 

shall be effective only when it is delivered. 

 

7 Subcontracting 

 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may 

not assign the Contract without the approval of the Employer in writing. 

Subcontracting shall not alter the Contractor’s obligations. 

 

8 Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also 

with the Employer, as per the directions of the Project Manager. The Contractor shall 

also provide facilities and services for them. The Employer may modify the said List 

of Other Contractors etc., and shall notify the Contractor of any such modification. 

 

9 Personnel 

 

9.1 The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said Information or other 

personnel approved by the Project Manager. The Project Manager will approve any 

proposed replacement of key personnel only if their relevant qualifications and 

abilities are substantially equal to or better than those of the personnel listed in the 

Qualification Information. If the Project Manager asks the Contractor to remove a 

person who is a member of the Contractor’s staff or work force, stating the reasons, 

the Contractor shall ensure that the person leaves the Site within seven days and has 

no further connection with the Work in the Contract. 

 

10 Works 

 

10.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. The Works may commence on the Start Date and shall 

be carried out in accordance with the Program submitted by the Contractor, as 

updated with the approval of the Project Manager, and complete them by the Intended 

Completion Date. 

 

11 Safety and Temporary Works 

 

11.1 The Contractor shall be responsible for the design of temporary works. However 

before erecting the same, he shall submit his designs including specifications and 

drawings to the Project Manager and to any other relevant third parties for their 



  

approval. No erection of temporary works shall be done until such approvals are 
obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary works and all drawings prepared by the Contractor for the 

execution of the temporary or permanent Works, shall be subject to prior approval by 

the Project Manager before they can be used. 

 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 

12. Discoveries 

 

12.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on Site shall be the property of the Employer. The Contractor shall notify 

the Project Manager of such discoveries and carry out the Project Manager’s 

instructions for dealing with them. 

 

13. Work Program 

 

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor shall 

submit to the Project Manager for approval a program showing the general methods, 

arrangements, order, and timing for all the activities in the Works. An update of the 

program shall be a program showing the actual progress achieved on each activity and 

the effect of the progress achieved on the timing of the remaining Work, including 

any changes to the sequence of the activities. 

 

The Contractor shall submit to the Project Manager for approval an updated program 

at intervals no longer than the period stated in the Appendix to Conditions of 

Contract. If the Contractor does not submit an updated program within this period,  

the Project Manager 

may withhold the amount stated in the said Appendix from the next payment 

certificate and continue to withhold this amount until the next payment after the date 

on which the overdue program has been submitted. The Project Manager’s approval 

of the program shall not alter the Contractor’s obligations. The Contractor may revise 

the program and submit it to the Project Manager again at any time. A revised 

program shall show the effect of Variations and Compensation Events. 

 

14. Possession of Site 

 

14.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Appendix to Conditions of 

Contract , the Employer will be deemed to have delayed the start of the relevant 

activities, and this will be a Compensation Event. 

 

15. Access to Site 

 

15.1 The Contractor shall allow the Project Manager and any other person authorised by 

the Project Manager, access to the Site and to any place where work in connection 

with the Contract is being carried out or is intended to be carried out. 

 

16. Instructions 



  

16.1 The Contractor shall carry out all instructions of the Project Manager which are in 

accordance with the Contract. 

 

17. Extension or Acceleration of Completion Date 

 

17.1 The Project Manager shall extend the Intended Completion Date if a Compensation 

Event occurs or a variation is issued which makes it impossible for completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining Work, which would cause the Contractor to incur additional 

cost. The Project Manager shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Project 

Manager in writing for a decision upon the effect of a Compensation Event or 

variation and submitting full supporting information. If the Contractor has failed to 

give early warning of a delay or has failed to cooperate in dealing with a delay, the 

delay caused by such failure shall not be considered in assessing the new (extended) 

Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the Contractor by the 

Employer. 

 
 

18. Management Meetings 

 

18.1 A Contract management meeting shall be held monthly and attended by the Project 

Manager and the Contractor. Its business shall be to review the plans for the 

remaining Work and to deal with matters raised in accordance with the early warning 

procedure. The Project Manager shall record the minutes of management meetings 

and provide copies of the same to those attending the meeting and the Employer. The 

responsibility of the parties for actions to be taken shall be decided by the Project 

Manager either at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

 

19. Early Warning 

 

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the 

Work, increase the Contract Price or delay the execution of the Works. The Project 

Manager may require the Contractor to provide an estimate of the expected effect of 

the future event or circumstance on the Contract Price and Completion Date. The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

 

19.2 The Contractor shall cooperate with the Project Manager in making and considering 

proposals on how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the Work and in carrying out any  resulting 

instructions of the Project Manager. 

 

20. Defects 

 

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of 

any defects that are found. Such inspection shall not affect the Contractor’s 



  

responsibilities. The Project Manager may instruct the Contractor to search for a 

defect and to uncover and test any Work that the Project Manager considers may have 

a defect. Should the defect be found, the cost of uncovering and  making good shall  

be borne by the Contractor, However, if there is no defect found, the cost of 

uncovering and making good shall be treated as a variation and added to the Contract 

Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any defects 

before the end of the Defects Liability Period, which begins at Completion, and is 

defined in the Appendix to Conditions of Contract. The Defects Liability Period shall 

be extended for as long as defects remain to be corrected. 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Project Manager’s notice. If the Contractor 

has not corrected a defect within the time specified in the Project Manager’s notice, 

the Project Manager will assess the cost of having the defect corrected by other 

parties and such cost shall be treated as a variation and be deducted from the Contract 

Price. 

 

21. Bills Of Quantities 

 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing 

and commissioning of the Work to be done by the Contractor. The Contractor will be 

paid for the quantity of the Work done at the rate in the Bills of Quantities for each 

item. 

 

21.2 If the final quantity of the Work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and provided the change 

exceeds 1 percent of the Initial Contract price, the Project Manager shall adjust the 

rate to allow for the change. 

 

21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager 

with a detailed cost breakdown of any rate in the Bills of Quantities. 

 

22. Variations 

 

22.1 All variations shall be included in updated programs produced by the Contractor. 

 
 

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out 

the variations when requested to do so. The Project Manager shall assess the 

quotation, which shall be given within seven days of the request or within any longer 

period as may be stated by the Project Manager and before the Variation is ordered. 

 

 

22.3 If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is not 

above the limit stated in Clause 21.2 or the timing of its execution does not cause the 

cost per unit of quantity to change, the rate in the Bills of Quantities shall be used to 

calculate the value of the variation. If the cost per unit of quantity changes, or 



  

if the nature or timing of the work in the variation does not correspond with items in 

the Bills of Quantities, the quotation by the Contractor shall be in the form of new 

rates for the relevant items of Work. 

 

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the Project 

Manager’s own forecast of the effects of the variation on the Contractor’s costs. 

 

22.5 If the Project Manager decides that the urgency of varying the Work would prevent a 

quotation being given and considered without delaying the Work, no quotation shall 

be given and the variation shall be treated as a Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment for costs that could have 

been avoided by giving early warning. 

 

22.7 When the Program is updated, the Contractor shall provide the Project Manager with 

an updated cash flow forecast. 

 

23. Payment Certificates, Currency of Payments and Advance Payments 

 

23.1 The Contractor shall submit to the Project Manager monthly applications for payment 

giving sufficient details of the Work done and materials on Site and the amounts 

which the Contractor considers himself to be entitled to. The Project Manager shall 

check the monthly application and certify the amount to be paid to the Contractor 

within 14 days. The value of Work executed and payable shall be determined by the 

Project Manager. 

 

23.2 The value of Work executed shall comprise the value of the quantities of the items in 

the Bills of Quantities completed, materials delivered on Site, variations and 

compensation events. Such materials shall become the property of the  Employer 

once the Employer has paid the Contractor for their value . Thereafter, they shall not 

be removed from Site without the Project Manager’s instructions except for use upon 

the Works. 

 

23.3 Payments shall be adjusted for deductions for retention. The Employer shall pay the 

Contractor the amounts certified by the Project Manager within 30 days of the date of 

issue of each certificate. If the Employer makes a late payment, the Contractor shall 

be paid simple interest on the late payment in the next payment. Interest shall be 

calculated on the basis of number of days delayed at a rate three percentage points 

above the Central Bank of Kenya’s average rate for base lending prevailing as of the 

first day the payment becomes overdue. 

 

23.4 If an amount certified is increased in a later certificate or as a result of an award by an 

Arbitrator, the Contractor shall be paid interest upon the delayed payment  as set out 

in this clause. Interest shall be calculated from the date upon which the increased 

amount would have been certified in the absence of dispute. 

 

23.5 Items of the Works for which no rate or price has been entered in will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the 

Contract. 



  

23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor 

shall be made in Kenya Shillings and foreign currency in the proportion indicated in 

the tender, or agreed prior to the execution of the Contract Agreement and indicated 

therein. The rate of exchange for the calculation of the amount of foreign currency 

payment shall be the rate of exchange indicated in the Appendix to Conditions of 

Contract. If the Contractor indicated foreign currencies for payment other than the 

currencies of the countries of origin of related goods and services the Employer 

reserves the right to pay the equivalent at the time of payment in the currencies of the 

countries of such goods and services. The Employer and the Project  Manager  shall 

be notified promptly by the Contractor of an changes in the expected foreign currency 

requirements of the Contractor during the execution of the Works as indicated in the 

Schedule of Foreign Currency Requirements and the foreign and local currency 

portions of the balance of the Contract Price shall then be amended by agreement 

between Employer and the Contractor in order to reflect appropriately such changes. 

 

23.7 In the event that an advance payment is granted, the following shall apply:- 

 

a) On signature of the Contract, the Contractor shall at his request, and without 

furnishing proof of expenditure, be entitled to an advance of 10% (ten 

percent) of the original amount of the Contract. The advance shall not be 

subject to retention money. 

 
b) No advance payment may be made before the Contractor has submitted proof 

of the establishment of deposit or a directly 

liable guarantee satisfactory to the Employer in the amount of the advance 
payment. The guarantee shall be in the same currency as the advance. 

 

c) Reimbursement of the lump sum advance shall be made by deductions from 

the Interim payments and where applicable from the balance owing to the 

Contractor. Reimbursement shall begin when the amount of the sums due 

under the Contract reaches 20% of the original amount of the Contract.  It 

shall have been completed by the time 80% of this amount is reached. 

 

The amount to be repaid by way of successive deductions shall be calculated by means of the 

formula: 
 

R = A(x1 – x11) 

80 – 20 

Where: 
 

R = the amount to be reimbursed 

 

A = the amount of the advance which has been granted 
 

X1         = the amount of proposed cumulative payments as a percentage 

of the original amount of the Contract. This figure will exceed 

20% but not exceed 80%. 
 

X11       = the amount of the previous cumulative payments as a 

percentage of the original amount of the Contract. This figure 

will be below 80%but not less than 20%. 



  

d) with each reimbursement the counterpart of the directly liable guarantee may 

be reduced accordingly. 

 

24. Compensation Events 

 

24.1 The following issues shall constitute Compensation Events: 

 

(a) The Employer does not give access to a part of the Site by the Site Possession 

Date stated in the Appendix to Conditions of Contract. 

 

(b) The Employer modifies the List of Other Contractors, etc., in a way that 

affects the Work of the Contractor under the Contract. 

 

(c) The Project Manager orders a delay or does not issue drawings, specifications 

or instructions required for execution of the Works on time. 

 

(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon the Work, which is then found to have no defects. 

 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 

 

(f) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issuance of the Letter of Acceptance from the 

information issued to tenderers (including the Site investigation reports), from 

information available publicly and from a visual inspection of the Site. 

 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer or additional work required for safety or 

other reasons. 

 

(h) Other contractors, public authorities, utilities, or the Employer does not work 

within the dates and other constraints stated in the Contract, and they cause 

delay or extra cost to the Contractor. 

 

(i) The effects on the Contractor of any of the Employer’s risks. 

 

(j) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

(k) Other compensation events described in the Contract or determined by the 

Project Manager shall apply. 

 

24.2 If a compensation event would cause additional cost or would prevent the Work being 

completed before the Intended Completion Date, the Contract Price shall be increased 

and/or the Intended Completion Date shall be extended. The Project Manager shall 

decide whether and by how much the Contract Price shall be increased and whether 

and by how much the Intended Completion Date shall be extended. 

 

24.3 As soon as information demonstrating the effect of each compensation event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by 

the Project Manager, and the Contract Price shall be adjusted accordingly. If the 



  

Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager’s own forecast. The 

Project Manager will assume that the Contractor will react competently and promptly 
to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s 

interests are adversely affected by the Contractor not having given early warning or 

not having co-operated with the Project Manager. 

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 

Appendix to Conditions of Contract. 

 

24.6 The Contractor shall give written notice to the Project Manager of his intention to 

make a claim within thirty days after the event giving rise to the claim has first arisen. 

The claim shall be submitted within thirty days thereafter. 

 

Provided always that should the event giving rise to the claim of continuing effect,  

the Contractor shall submit an interim claim within the said thirty days and a final 

claim within thirty days of the end of the event giving rise to the claim. 

 

25. Price Adjustment 

 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies 

are changed between the date 30 days before the submission of tenders for the 

Contract and the date of Completion. The adjustment shall be the change in the 

amount of tax payable by the Contractor. 

 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the date 

of tender submission in calculating the cost to the Contractor of materials to be 

specifically imported (by express provisions in the Contract Bills of Quantities or 

Specifications) for permanent incorporation in the Works. Unless otherwise stated in 

the Contract, if at any time during the period of the Contract exchange rates shall be 

varied and this shall affect the cost to the Contractor of such materials, then the 

Project Manager shall assess the net difference in the cost of such materials. Any 

amount from time to time so assessed shall be added to or deducted from the Contract 

Price, as the case may be. 

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have 

been calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and 

shall be subject to adjustment in the events specified thereunder; 

 

(i) The prices contained in the Contract Bills of Quantities shall be deemed to be 

based upon the rates of wages and other 

emoluments and expenses as determined by the Joint Building Council of 

Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 days before 

the date for submission of tenders.A copy of the schedule used by the 

Contractor in his pricing shall be attached in the Appendix to Conditions of 

Contract. 

 

(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the Contract Price 



  

shall be increased or decreased by the amount assessed by the Project 

Manager based upon the difference, expressed as a percentage, between the 

rate set out 

in the schedule of basic rates issued 30 days before the date for submission of 

tenders and the rate published by the J.B.C. and applied to the quantum of 

labour incorporated within the amount of Work remaining to be executed at 

the date of publication of such increase or decrease. 

 

(iii) No adjustment shall be made in respect of changes in the rates of wages and 

other emoluments and expenses which occur after the date of Completion 

except during such other period as may be granted as an extension of time 

under clause 17.0 of these Conditions. 

 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based 

upon the basic prices of materials to be permanently incorporated in the Works as 

determined by the J.B.C. and set out in the schedule of basic rates issued 30 days 

before the date for submission of tenders. A copy of the schedule used by the 

Contractor in his pricing shall be attached in the Appendix to Conditions of Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or 

decreased then the Contract Price shall be increased or decreased by the amount to be 

assessed by the Project Manager based upon the difference between the price set out 

in the schedule of basic rates issued 30 days before the date for submission of tenders 

and the rate published by the J.B.C. and applied to the quantum of the relevant 

materials which have not been taken into account in arriving at the amount of any 

interim certificate under clause 23 of these Conditions issued before the date of 

publication of such increase or decrease. 

 

25.6 No adjustment shall be made in respect of changes in basic prices of materials which 

occur after the date for Completion except during such other period as may be granted 

as an extension of time under clause 17.0 of these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rates. 

 

26. Retention 

 

26.1 The Employer shall retain from each payment due to the Contractor the proportion 

stated in the Appendix to Conditions of Contract until Completion of the whole of the 

Works. On Completion of the whole of the Works, half the total amount  retained 

shall be repaid to the Contractor and the remaining half when the Defects Liability 

Period has passed and the Project Manager has certified that all defects notified to the 

Contractor before the end of this period have been corrected. 

 

27. Liquidated Damages 

 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the 

Appendix to Conditions of Contract for each day that the actual Completion Date is 

later than the Intended Completion Date. The Employer may deduct liquidated 

damages from payments due to the Contractor. Payment of liquidated damages shall 

not alter the Contractor’s liabilities. 



  

27.2 If the Intended Completion Date is extended after liquidated damages have been paid, 

the Project Manager shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment certificate. The Contractor shall be paid 

interest on the overpayment, calculated from the date of payment to the date of 

repayment, at the rate specified in Clause 23.30 

 

28. Securities 

 

28.1 The Performance Security shall be provided to the Employer no later than the date 

specified in the Letter of Acceptance and shall be issued in an amount and form and 

by a reputable bank acceptable to the Employer, and denominated in Kenya Shillings. 

The Performance Security shall be valid until a date 30 days beyond the date of issue 

of the Certificate of Completion. 

 

29. Dayworks 

 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small 

additional amounts of Work only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that way. 

 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms 

approved by the Project Manager. Each 

completed form shall be verified and signed by the Project Manager within two days 

of the Work being done. 

 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

 

30. Liability and Insurance 

 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks: 

 

(a) The risk of personal injury, death or loss of or damage to property (excluding 
the Works, Plant, Materials and Equipment), which are due to; 

 

(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works, or 

 

(ii) negligence, breach of statutory duty or interference with any legal 

right by the Employer or by any person employed by or contracted to 

him except the Contractor. 

 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Employer or in Employer’s design, or due 

to war or radioactive contamination directly affecting the place where the 

Works are being executed. 



  

30.2 From the Completion Date until the Defects Correction Certificate has been issued, 

the risk of loss of or damage to the Works, Plant, and Materials is the Employer’s risk 

except loss or damage due to; 

 

(a) a defect which existed on or before the Completion Date. 

 

(b) an event occurring before the Completion Date, which was not itself the 
Employer’s risk 

 

(c) the activities of the Contractor on the Site after the Completion Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks 

of personal injury, death and loss of or damage to property (including, without 

limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s 

risk are Contractor’s risks. 

 

The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the 

amounts stated in the Appendix to Conditions of Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and 

(d) personal injury or death. 

 

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date. All such 

insurance shall provide for compensation required to rectify the loss or damage 

incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and 

recover the premiums from payments otherwise due to the Contractor or, if no 

payment is due, the payment of the premiums shall be a debt due. 

 

30.6 Alterations to the terms of an insurance shall not be made without the approval of the 

Project Manager. Both parties shall comply with any conditions of  insurance 

policies. 

 
31. Completion and taking over 

 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written 

request to the Project Manager to issue a Certificate of  Completion of the  Works. 

The Employer shall take over the Site and the Works within seven [7] days of the 

Project Manager’s issuing a Certificate of Completion. 

 

32. Final Account 



  

32.1 The Contractor shall issue the Project Manager with a detailed account of the total 

amount that the Contractor considers payable to him by the Employer under the 

Contract before the end of the Defects Liability Period. The Project Manager shall 

issue a Defects Liability Certificate and certify any final payment that is due to the 

Contractor within 30 days of receiving the Contractor’s account if it is correct and 

complete. If it is not, the Project Manager shall issue within 30 days a schedule that 

states the scope of the corrections or additions that are necessary. If the final account 

is still unsatisfactory after it has been resubmitted, the Project Manager shall decide 

on the amount payable to the Contractor and issue a Payment Certificate. The 

Employer shall pay the Contractor the amount due in the Final Certificate within 60 

days. 

 

33. Termination 

 

33.1 The Employer or the Contractor may terminate the Contract if the other party causes 

a fundamental breach of the Contract. These fundamental breaches of Contract shall 

include, but shall not be limited to, the following; 

 

(a) the Contractor stops work for 30 days when no stoppage of work is shown on 

the current program and the stoppage has not been authorised by the Project 

Manager; 

 
(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 30 days; 

 

(c) the Contractor is declared bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

 

(d) a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 30 days (for Interim Certificate) or 60 days (for Final 

Certificate)of issue. 

 

(e) the Project Manager gives notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager; 

 

(f) the Contractor does not maintain a security, which is required. 

 

33.2 When either party to the Contract gives notice of a breach of Contract to the Project 

Manager for a cause other than those listed under Clause 33.1 above, the Project 

Manager shall decide whether the breach is fundamental or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. The Project 

Manager shall immediately thereafter arrange for a meeting for the purpose of taking 



  

record of the Works executed and materials, goods, equipment and temporary 
buildings on Site. 

 

34. Payment Upon Termination 

 

34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the Work 

done and materials ordered and delivered to Site up to the date of the issue of the 

certificate. Additional liquidated damages shall not apply. If the total amount due to 

the Employer exceeds any payment due to the Contractor, the difference shall be a 

debt payable by the Contractor. 

 

34.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue a 

certificate for the value of the Work done, materials ordered, the reasonable cost of 

removal of equipment, repatriation of the Contractor’s personnel employed solely on 

the 

Works, and the Contractor’s costs of protecting and securing the Works. 
 

34.3 The Employer may employ and pay other persons to carry out and complete the 

Works and to rectify any defects and may enter upon the Works and use all materials 

on the Site, plant, equipment and temporary works. 

 

34.4 The Contractor shall, during the execution or after the completion of the Works under 

this clause remove from the Site as and when required, within such reasonable time as 

the Project Manager may in writing specify, any temporary buildings, plant, 

machinery, appliances, goods or materials belonging to or hired by him, and  in 

default the Employer may (without being responsible for any loss or damage) remove 

and sell any such property of the Contractor, holding the proceeds less all costs 

incurred to the credit of the Contractor. 

Until after completion of the Works under this clause the Employer shall not be 

bound by any other provision of this Contract to make any payment to the Contractor, 

but upon such completion as aforesaid and the verification within a reasonable time 

of the accounts therefore the Project Manager shall certify the amount of expenses 

properly incurred by the Employer and, if such amount added to the money paid to 

the Contractor before such determination exceeds the total amount which would have 

been payable on due completion in accordance with this Contract the difference shall 

be a debt payable to the Employer by the Contractor; and if the said amount added to 

the said money be less than the said total amount, the difference shall be a debt 

payable by the Employer to the Contractor. 

 

35. Release from Performance 

 

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 

shall certify that the Contract has been frustrated. The Contractor shall make the Site 

safe and stop Work as quickly as possible after receiving this certificate and shall be 

paid for all Work carried out before receiving it. 



  

36. Corrupt gifts and payments of commission 

 

The Contractor shall not; 

 

(a) Offer or give or agree to give to any person in the service of the 

 

Employer any gift or consideration of any kind as an inducement or reward for doing 

or forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other Contract for the Employer or for showing 

or forbearing to show favour 

or disfavour to any person in relation to this or any other contract for the Employer. 

 

(b) Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 

knowledge, unless before the Contract is made particulars of any such commission 

and of the terms and conditions of any agreement for the payment thereof have been 

disclosed in writing to the Employer. 

 

Any breach of this Condition by the Contractor or by anyone employed by him or 

acting on his behalf (whether with or without the knowledge of the Contractor) shall 

be an offence under the provisions of the Public Procurement Regulations issued 

under The Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

 

37. Settlement Of Disputes 

 

37.1 In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 

completion or termination of the Works, such dispute shall be notified in writing by 

either party to the other with a request to submit it to arbitration and to concur in the 

appointment of an Arbitrator within thirty days of the notice. The dispute shall be 

referred to the arbitration and final decision of a person to be agreed between the 

parties. Failing agreement to concur in the appointment of an Arbitrator, the 

Arbitrator shall be appointed by the Chairman or Vice Chairman of any of the 

following professional institutions; 

 

(i) Architectural Association of Kenya 

 

(ii) Institute of Quantity Surveyors of Kenya 

 

(iii) Association of Consulting Engineers of Kenya 

 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 

(v) Institution of Engineers of Kenya 

 
On the request of the applying party. The institution written to first by the aggrieved 
party shall take precedence over all other institutions. 

 

37.2 The arbitration may be on the construction of this Contract or on any matter or thing 

of whatsoever nature arising thereunder or in connection therewith, including any 



  

matter or thing left by this Contract to the discretion of the Project Manager, or the 

withholding by the Project Manager of any certificate to which the Contractor may 

claim to be entitled to or the measurement and valuation referred to in clause 23.0 of 

these conditions, or the rights and liabilities of the parties subsequent to the 

termination of Contract. 

 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the applying 

party within ninety days of the occurrence or discovery of the matter or issue giving 

rise to the dispute. 

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute 

or difference shall not commence unless an attempt has in the first instance been  

made by the parties to settle such dispute or difference amicably with or without the 

assistance of third parties. Proof of such attempt shall be required. 

 

37.5 Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the 

Works or termination of the Contract by either party: 

 

37.5.1 The appointment of a replacement Project Manager 
upon the said person ceasing to act. 

 

37.5.2 Whether or not the issue of an instruction by the Project 

Manager is empowered by these Conditions. 

 

37.5.3 Whether or not a certificate has been improperly withheld 
or is not in accordance with these Conditions. 

 

37.5.4 Any dispute or difference arising in respect of war risks 

or war damage. 

 

37.6 All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless 

the Employer and the Contractor agree otherwise in writing. 

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

direct such measurements, computations, tests or valuations as may in his opinion be 

desirable in order to determine the rights of the parties and assess and award any  

sums which ought to have been the subject of or included in any certificate. 

 
37.8 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to open up, review and revise any certificate, opinion, decision, 

requirement or notice and to determine all matters in dispute which shall be submitted 

to him in the same manner as if no such certificate, opinion, decision requirement or 

notice had been given. 

 

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
 



  

SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT 

 
 

THE EMPLOYER IS 

 

Name:  THE KISUMU COUNTY ASSEMBLY SERVICE BOARD  
 

Address:  P.O. BOX 86-40100, KISUMU 
 

Name of Authorised Representative:  THE CLERK, COUNTY ASSEMBLY OF KISUMU  
 

 

The Project Manager is 

 

Name:  DIRECTORATE OF PUBLIC WORKS  
 

Address:   DEPARTMENT OF ROADS, TRANSPORT AND PUBLIC WORKS  

                  P.O. BOX 2738-40100 

                   KISUMU  
 

 

The name of the Contract is  : RENOVATION OF KISUMU COUNTY ASSEMBLY OFFICES  

TENDER NO: CAK/REN/CAO/2018/2019/01 

The scope of Works: As per Bills of Quantities in This Tender Document and the Contract Agreement.  

The Tender opening date and time will be on 7
th

 May 2019 at 11:00 a.m (East African Time), at the County 

Assembly Boardroom.  

The Start Date shall be the  as stated in the Project Manager’s Notice to commence the work.  

 

The Intended Completion Date for the whole of the works shall be 8 weeks from the date of commencement  

 

The Contractor shall submit a revised program for the Works within 14 days of delivery of the Letter of 

Acceptance  
 

 

The Site Possession Date shall be the date site is handed over to the Contractor by the Project Manager 
 

The Site is located at COUNTY ASSEMBLY GROUNDS, ADMINISTRTION, KISUMU 

COUNTY BLOCK  



  

The Defects Liability period is six (6) months.  

The Performance Security shall be for the following minimum amounts equivalent as a percentage of 

the Contract Price 10%  

 

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor to attach]. 

Retention money will be 10% of the Interim Certificate with a limit of 10% of the contract price 

or such other sum as shall become payable. 

Amount of Tender security is Kshs. 170,000 

 



  

SECTION V - SPECIFICATIONS 

 

Notes for preparing Specifications 
 

1.0 Specifications must be drafted to present a clear and 

precise statement of the required standards of materials, 

and workmanship for tenderers to respond realistically and 

competitively to the requirements of the Employer and ensure 

responsiveness of tenders. The Specifications should require that all 

materials, plant, and other supplies to be permanently incorporated in 

the Works be new, unused, of the most recent or current models, and 

incorporating all recent improvements in design and materials unless 

provided otherwise in the Contract. Where the Contractor is 

responsible for the design of any part of the permanent Works, the 

extent of his obligations must be stated. 

 
2.0   Specifications  from previous  similar projects are useful and  may not  

be necessary to re-write specifications for every Works Contract. 

 

3.0 There are considerable advantages in standardizing General 

Specifications for repetitive Works in recognized public sectors, such 

as highways, urban housing, irrigation and water supply. The General 

Specifications should cover all classes of workmanship, materials and 

equipment commonly involved in constructions, although not 

necessarily to be used in a particular works contract. Deletions or 

addenda should then adapt the General Specifications to the particular 

Works. 

 

4.0 Care must be taken in drafting Specifications to ensure they are not 

restrictive. In the Specifications of standards for materials, plant and 

workmanship, existing Kenya Standards should be used as much as 

possible, otherwise recognized international standards may also be 

used. 

 

5.0 The Employer should decide whether technical solutions to  specified 

parts of the Works are to be permitted. Alternatives are appropriate in 

cases where obvious (and potentially less costly) alternatives are 

possible to the technical solutions indicated in tender documents for 

certain elements of the Works, taking into consideration the 

comparative specialized advantage of potential tenderers. 

 
 

The Employer should provide a description of the selected parts of the 

Works with appropriate reference to Drawings, Specifications, Bills of 

Quantities, and Design or Performance criteria, stating that the 

alternative solutions shall be at least structurally and functionally 

equivalent to the basic design parameters and Specifications. 

 

Such alternative solutions shall be accompanied by all information 

necessary for a complete evaluation by the Employer, including 

drawings, design calculations, technical specifications, breakdown of 



  

prices, proposed construction methodology, and other relevant details. 

Technical alternatives permitted in this manner shall be considered by 

the Employer each on its own merits and independently of whether the 

tenderer has priced the item as described in the Employer’s design 

included with the tender documents. 

 

SECTION VI - DRAWINGS 

 

Note 1. A list of drawings should be inserted here 
 

2.  The actual drawings including Site plans should be annexed in a 
separate booklet. 



  

SECTION VII - BILL OF QUANTITIES 

 

Notes for preparing Bills of Quantities 

 

1.0 The objectives of the Bills of Quantities are; 

 

(a) to provide sufficient information on the quantities of Works to be performed to enable 

tenders to be prepared efficiently and accurately; and 
 

(b) when a Contract has been entered into, to  provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 
 

In order to attain these objectives, Works should be itemized in the Bill of Quantities 

in sufficient detail to distinguish between the different classes of Works, or between 

Works of the same nature carried out in different locations or in other circumstances 

which may give rise to different considerations of cost. Consistent with these 

requirements, the layout and content of the Bill of Quantities should be as simple and 

brief as possible. 

 

2.0 The Bills of Quantities should be divided generally into the following sections: 

 

(a) Preliminaries. 

 

The preliminaries should indicate the inclusiveness of the unit prices, and should state 

the methods of measurement which have been adopted in the preparation of the Bill 

of Quantities and which are to be used for the measurement of any part of the Works. 

 

The number of preliminary items to be priced by the tenderer should be limited to 

tangible items such as site office and other temporary works, otherwise items such as 

security for the Works which are primarily part of the Contractor’s obligations should 

be included in the Contractor’s rates. 

 

(b) Work Items 

 

(i) The items in the Bills of Quantities should be grouped into sections to 

distinguish between those parts of the Works which by nature, location, 

access, timing, or any other special characteristics may give rise to different 

methods of construction, or phasing of the Works, or considerations of cost. 

General items common to all parts of the Works may be grouped as a separate 

section in the Bill of Quantities. 

 
(ii) Quantities should be computed net from the Drawings, unless directed 

otherwise in the Contract, and no allowance should be made for bulking, 



  

shrinkage  or  waste. Quantities should be rounded up or down where 
appropriate. 

 

(iii) The following units of measurement and abbreviations are recommended for 

use. 
 

 

 
Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric ton (1,000 

kg) 

m3 or cu m 
ha 

h 

kg 

sum 

m 

t 

millimeter 

month 

number 

square meter 

square millimeter 

week 

mm 

mon 

nr 

m2 or sq m 

mm2 or sq mm 
wk 

 

(iv) The commencing surface should be identified in the description of 

each item for Work involving excavation, boring or drilling, for which 

the commencing surface is not also the original  surface.  The 

excavated surface should be identified in the description of each item 

for Work involving excavation for which the excavated surface is not 

also the final surface. The depths of Work should be measured from 

the commencing surface to the excavated surface, as defined. 
 

(c) Daywork Schedule 

 

A Daywork Schedule should be included if the probability of unforeseen work, outside the items 

included in the Bill of Quantities, is relatively high. To facilitate checking by the Employer of 

the realism of rates quoted by the tenderers, the Daywork Schedule should normally comprise: 

 

(i) a list of the various classes of labour, and 

materials for which basic Day work rates or 

prices are to be inserted by the tenderer, 

together with a statement of the conditions 

under which the Contractor will be paid for 

Work executed on a Day work basis; and 

 

(ii) a percentage to be entered by the tenderer against each basic 

Day work Subtotal amount for labour, materials and plant 

representing the Contractor’s profit, overheads, supervision and 

other charges. 



  

(d) Provisional Quantities and Sums 

(i) Provision for quantity contingencies in any particular 

 item or class of Work with a high expectation of 

 quantity overrun should be made by entering specific 

“Provisional Quantities” or “Provisional Items” in the 

  Bill of Quantities, and not by increasing the quantities 

  for that item or class of Work beyond those of the Work 

   normally expected to be required. To the extent not 

   covered above, a general provision for physical 

   contingencies (quantity overruns) should be made by 

   including a “Provisional Sum” in the Summary of the 

   Bill of Quantities. Similarly, a contingency allowance 

   for possible price increases should be provided as a 

  “Provisional Sum” in the Summary of the Bill of 

 Quantities. The inclusion of such provisional sums often facilitates 
budgetary approval by avoiding the need to 

  request periodic supplementary approvals as the future 

  need arises. 
 

(ii) Provisional sums to cover specialized works normally carried out by 

Nominated Sub Contractors should be avoided and instead Bills of 

Quantities of the specialised Works should be included as a section of 

the main Bills of Quantities to be priced by the Main Contractor. The 

Main Contractor should be required to indicate the name (s) of 

 

the specialised firms he proposes to engage to carry out the specialized Works 

as his approved domestic sub-contractors. Only provisional sums to cover 

specialized Works by statutory authorities should be included in the Bills of 

Quantities. 

 

(e) Summary 

 

The Summary should contain a tabulation of the separate parts of the 

Bills of Quantities carried forward, with provisional sums for 

Daywork, for physical (quantity) contingencies, and for price 

contingencies (upward price adjustment) where applicable. 



  

 

APPENDIX TO CONDITIONS OF CONTRACT 
 

Name of Employer: 

 

Name of Employer’s 

Representative: Name of 

Project Manager: 

 

The name of Contract is: 

Tender No: ………………………………….. 

 

Scope of the Works: AS PER BILLS OF QUANTITIES IN THIS TENDER 

DOCUMENT, AND THE CONTRACT AGREEMENT 

 

The Tender Opening Date and Time will be on 

…………………………………………………………at ………. At 

. 

The Start Date shall be as stated in the Project Manager’s Notice to commence work. 
The Intended Completion period for the whole of the Works shall be …………… 

from the date of commencement. 

The Site Possession Date shall be the date site is handed over to the Contractor by the 

Project Manager. 

The Site is located at KISUMU COUNTY 

 

The Defects Liability Period is 6 MONTHS 

 

Amount of Tender Security is Kshs………………………………………… (2% of the 

Tender Price) in the Form of Tender Security or a Banker’s Cheque, from a reputable 

Commercial Bank, to the Employer. 

 

The amount of Performance Security is 10% of CONTRACT PRICE in form of a 

Performance bank Guarantee, from a reputable Commercial Bank, acceptable to the 

Employer. 

 

Retention Money will be 10% of the INTERIM CERTIFICATE with a limit of 

10% of the Contract Price or such other sum as shall become payable. 

SECTION VIII – 

 

 

 

 

 

 



  

 

 
P 

SECTION NO. 1 

PRELIMINARY PARTICULARS 

 
A. PARTIES 

 

The "Employer" is 

 

 

 

 
The "Architect" is 

 

 

 

 
The " Quantity Surveyor" is 

 

 

 

 

 
The " Structural Engineer" is 

 

 
 

The Employer has appointed the above listed consultants to render professional services in accordance with 

Clause 2.13 of the Agreement and Conditions of Contract for Building Works. For the purpose of the works 

which are under the control of the consultants above, the respective consultant shall be deemed to be 

invested with the duties and be representatives of the Architect. The contractual obligations of each 

Consultant will be governed by the Agreement and Conditions of Contract for Building Works. 

 
B. SITE 

 
The site is located on Plot L.R. No. 

 

The site of the works shall be used solely for the purpose of executing and completing the Contract 

to the satisfaction of the Architect. 

 
The Contractor shall obtain the Architect's approval for the siting of all temporary storage areas 

for materials. Site storage shall be the responsibility of the main contractor and his pricing shall cater for 

the same. 

 

NOTE 

 
The Contractor shall visit the site to acquaint themselves with its nature and position, scope of demolition 

works, the nature of the ground, sub- strata and other local conditions, position of power and water 

supplies, access roads or any other limitations, and no claims for extras will be considered on account 

of lack of knowledge in this respect. 

 
The Contractor's attention is drawn to the fact that they shall confine themselves to the area necessary 

for executing the works as instructed by the Architect. 

 
The contractor must obtain the Architect's approval and directions regarding the use of any material 

found on the Site. Any such material utilized in the execution of the Contract shall be 

measured and value assessed by the Quantity Surveyor and the amount credited to the Employer. 

 
A. 

 
DRAWINGS 

 The Drawings used in preparing the Bills of Quantities are scheduled in Appendix "A" at the end of 

 these Bills. Drawings may be inspected at the offices of the Architect or Quantity Surveyor by prior 

 appointment 
 

 

 

 

 
  

 

 

 
 

 

 

 

   

 

 

 



   

 

CONTRACT PARTICULARS 

 
A. FORM OF CONTRACT 

 
The Contractor will be required to enter into a Contract which will be the current Form of Agreement and 

Conditions of Contract for Building Works published by the Joint Building Council of Kenya (1999 Edition, 

with Quantities) excepting in so far as varied hereafter. 

 
The Contractor's attention is called to the following Clauses of the Conditions of Contract which 

shall be read as incorporated herein and they shall allow any sums which they consider necessary for 

the carrying out and observance of such Conditions. 

 
Clause 1 Definitions. 

 
Clause 2 Articles of Agreement. 

 Sub clause 2.6,2.9 and 2.12 shall be deleted 

 
Clause 3 General Obligations of the Employer. 

 Sub clause 3.4 shall be deleted 

 
Clause 4 General Obligations of the Contractor. 

 
Clause 5 General Obligations of the Architect. 

 
Clause 6 General Obligations of the Quantity Surveyor. 

 
Clause 7 Contract Documents. 

 
i) A list of drawings from which the tender documents have been prepared is appended (See appendix A) 

 
ii) Before submitting tenders,Tenderers are advised to examine all the drawings and satisfy themselves 

 details as no claim by reason of ignorance to this connection shall be entertained. 

 
iii) The tenderer shall satisfy themselves to the correctness of all drawings and measurements.If the 

 tenderer finds discrepancies in the drawings or between the drawings and the bills of quantities, 

 they shall immediately refer the same to the concerned consultants who shall decide which shall 

 be followed. 

 
iv) The Contractor is to take the necessary particulars for ordering his materials from the 

 drawings and the work in progress on the building and not use the Bills of Quantities 

 for that purpose. 

 
Clause 8 Contract Bills and Contract Price. 

 Sub clause 8.1,amend the words,'the employer' to 'the architect'. 

 
The Contract Bills have been prepared in accordance with The Standard Method of Measurement of 

Building Works, Third Edition (Metric) June 2008, published by the Architectural Association of 

Kenya, Chapter of Quantity Surveyors, which is available for inspection at the offices of the Quantity 

Surveyor by appointment. 

 

Exception to the Standard method of measurements include: 

 
* Composite descriptions:the contractor shall include for all works necessary to complete the works 

 
* All works in this contract that are subject to adjustment have been been defined as 'Provisional'. 



   

 
 

Clause 9 Contractor's Site Agent and Other Staff. 

 
ADD Sub clause 9.1a “The Contractor shall provide detailed qualifications and 

 experience profile for the site agent for approval by the Employer and Architect 

 before commencement of the works on site.” 

 

 
 

Clause 10 

 
Clause 11 Liability against Injury to Persons and Property. 

 
In addition to the requirements contained in clause 11,the contractor's All Risk Policy shall cover the full value of 

the following and allow for all costs thereof: 

 
* The works and temporary works erected in performance of this contract 

 
* The materials on site ,plants and tools 

 
* The cost and expense of removing debris of the property insured,destroyed and damaged by any 

 peril insured. 

 
* Professional fees ,allowed as 9% of the Contract Sum. 

 
Clause 12 Insurance against Injury to Persons and Property. 

 
The Contractor shall effect and maintain the following insurances as required by Clause 12.1.1 

and 12.1.2 and shall allow for all costs thereof: 

 

(i) Employers' Liability (Workmen's Compensation). 

 
(ii)  Third Party (Public Liability) for an Indemnity of not less than Shs. 15,000,000.00  for any one accident 

or series of accidents arising from the same event (unlimited in aggregate). 

 
Should the Contractor already hold annual Insurance covering the whole of their activities, and the 

Indemnity required under this Contract exceeds the Indemnity under the existing policy/is, then 

further insurance shall be effected and maintained to cover such excess. 

 
The Contractor shall ensure that all Sub-Contractors effect and maintain such insurances as are 

necessary to cover their liabilities in respect of injury to persons and property and Workmen's 

Compensation. 

 
Clause 13 Insurance of the Works (Contractor's Liability). 

 
Clause 14 Insurance of the Works (Employer's Liability). 

 This clause is NOT applicable.Shall be deleted. 

 
Clause 15 Insurance of Works (Works of Alteration etc). 

 This clause is NOT applicable.Shall be deleted. 

 “The Contractor’s site agent shall remain on site after practical completion to 

 attend to all the snags to the satisfaction of the Architect and Employer.” 

Clerk-of-Works. 

 



   

 
Clause 16 

 
Performance Bond. 

 Section 16.2 of clause 16 is not applicable.Shalll be deleted. 

 
* The Bond shall cover the due performance of the contract until the satisfactory expiry of the 

 Defects Liability Period. 

 
Clause 17 Compliance with Regulations, Notices etc. 

 
Clause 18 Programme of Works. 

 
Clause 19 Access to the Works. 

 
Clause 20 Possession of Site and Commencement of Works. 

 Sub clause 20.2 shall be amended by the addition of the words 'or such other date as arises by virtue 

 of extension of time granted under Clause 36 of the Conditions of Contract'. 

 
Clause 21 Levelling and Setting Out. 

 Sub clause 21.1 amend the words 'The Employer' to 'The Architect'. 

 
Clause 22 Architect's Instructions. 

Clause 23 Specification of Goods, Materials and Workmanship. 

 Sub Clause 23.7 shall not be aplicable .Shall be deleted. 

 
Clause 24 Samples and Tests. 

 
Clause 25 Royalties and Patent Rights. 

 
Clause 26 Assignment. 

 Clause 26 shall be deleted 

 
Clause 27 Subletting. 

 Sub-Clause 27.1 ammend “He may sub-let part of the Works upon giving notice to 

 the Architect” to read “He may sub-let part of the works upon giving notice and 

 getting approval from the Architect and Employer.” 

 
Clause 28 Suspension of the Works by the Architect. 

 
Clause 29 Suspension of the Works by the Contractor. 

 
Clause 30 Variations. 

 
Sub clause 30.2 the part reading "provided that no such instructions shall substantially change 

the scope or object of the contract without the consent of the Employer and the Contractor" shall be deleted 

 

Section 30.3 of clause 30 shall not be applicable.Shall be deleted 

 
ADD Sub clause 30.6.5 "'Where a Prime Cost rate is inserted in the Bills of Quantities for the supply 

of any materials or items, adjustment to the prime cost rate shall be undertaken by the Quantity 

Surveyor in accordance with the contract. 

 
Clause 30.6.3.2 Shall be amended to read “when no such rates have been inserted, at rates to 

be agreed between the quantity surveyor, the employer and the contractor; failing which the 

quantity surveyor will issue a fair valuation. The quantity surveyor’s fair valuation thereof shall 

be final and binding between parties”. 



   

 
Add to sub clause 30.9 "The conditions of this sub clause do not apply to works undertaken by 

another contractor under Architects Instructions issued in accordance with clause 22.2 of the 

Conditions of Contract". 

 
Add Sub clause 30.15 “The Quantity surveyor will assess the variations and advise the Architect 

and the Employer within three calendar weeks from the date of occurrence of the variations. 

The Architect in consultation with Employer will issue a variation order within one calendar week 

of receipt of the said evaluation from Quantity surveyor / services engineer” 

 

Daywork Rates: 

Labour: The Prime Cost to which * 100 

Materials: 

Plant: The Nett Hire Charge to which *  15 

Dayworks will be allowed only where specifically ordered by the Architect in writing. 

All Daywork Sheets must be signed by the Architect and the Contractor or their authorised representatives. 

 

 
 

Clause 31 Nominated Sub-Contractors. 

 
The main contractor shall be responsible for giving all necessary directions to Nomibated Sub-contractors, 

ascertaining their requirements,co-ordination of their works and arranging for them to be on site at the 

proper time for the orderly progress of the worksand for agreeing accurate dimensions in regard to settling 

out and all builder's work.The main contractor shall place all orders with the nominated sub-contractor 

clearly on his behalf and shall not pledge the credit of the employer ,either directly or indirectly.They shall 

arrange for the delivery of all materials or goods at the proper time for the ordered progress of works. 

 
The Contractor will be required to ensure that all Nominated Sub-Contractors enter into the Sub-Contract 

Agreement issued under the authority of the Kenya Association of Building and Civil Engineering 

Contractors and as amplified or varied hereinafter and they must deposit with the Quantity Surveyor a 

signed extract of the relevant details thereof. 

 
ADD Both Nominated and Domestic sub-contractors may be paid directly by the Employer, if mutually 

agreed between the Employer and the Contractor. 

 
Sub-Clause 31.15 “If a nominated sub-contractor terminates the sub-contract or the Contractor terminates 

the sub-contract on the advice of the Architect,” shall be amended to read “If a nominated sub-contractor 

terminates the sub-contract or the Contractor terminates the sub-contract on the advice of the Architect 

and Employer,” 

 
Clause 32 Nominated Suppliers. 

 
The main contractor shall place all orders with the nominated suppliers clearly on his behalf and shall not pledge 

the credit of the employer,either directly or indirectly.They shall arrange for delivery of all materials or goods 

at the proper time for the ordered progress of the works. 

Any Daywork ordered under Sub-Clause (4)(c) of last Clause shall be 

executed at the following rates:- 

 

The Prime Cost (delivered to Site) 

to which *  20 

 

These percentage additions shall cover all insurances, use of small tools and non-mechanical plant, 

sharpening tools, water, supervision, watching, lighting, establishment and overhead charges and profit. 

 



   

 
The Contractor will not receive any cash, trade or other discounts on Prime Cost and Provisional Sums. 

Any profit in lieu of these discounts which the Contractor desires must be priced by them against the 

appropriate item provided in the Bills of Quantities. 

 
When tendering for works covered by Prime Cost and Provisional Sums the Contractor will be treated 

as any other Nominated Supplier or Sub-Contractor. 

 
The Employer reserves the right to pay direct on the Certificates of the Architect some or all accounts in 

respect of works and materials covered by Prime Cost and Provisional Sums due to Nominated 

Sub-Contractors or Nominated Suppliers and to deduct any amounts so paid from any sums otherwise 

payable to the Contractor. Should this reservation be adopted due to default on the part of the 

Contractor, any profits which the Contractor may have allowed on Prime Cost and Provisional Sums will 

be omitted from the Contract. Direct payment will not be deemed to construe omission of the work from 

the Contract and the Contractor will continue to be responsible for the work or goods in accordance with 

the terms of the Contract. 

 
Clause 33 Works by Other Persons engaged by The Employer. 

 
Works to be executed by others and not forming part of this contract are described in the Preliminaries Section 

of the Contract Bills under the heading of Description of Works and Scope of Contract. The employer reserves 

the right to engage any other contractors to carry out works on any part of the site and the contractor will at 

all times grant access to such contractors duly appointed by the employer. 

 
Sub clause 33.2 shall be amplified as follows;' The Employer reserves the right to engage any other contractors 

to carry out works on any part of the site and the main contractor will at all times grant access to such contractors 

duly appointed by the employer.The contractor shall allow in their rates for any inconveniences,interference 

or co-ordination with such other persons as no profit and attendance shall be paid on this account. 

 
Clause 34 Payments 

 
At the intervals stated, Certificates shall be issued provided the amounts of such Certificates are 

considered reasonable by the Quantity Surveyor, in accordance with the value of the Contract. When 

applying for a Certificate, the Contractor shall furnish the Quantity Surveyor with a detailed approximate 

statement of the value of the work executed and all materials on Site in order to expedite the issue of the 

Certificate. 

 
Subsequent Certificates will not be issued to the Contractor by the Architect until satisfactory proof 

has been given by the Contractor that Nominated Sub-Contractors and Nominated Suppliers have been 

paid the amounts included for them in previous Certificates issued to the Contractor. 

 

The employer reserves the right to make direct payments to nominated sub-contractors and nominated suppliers. 

 
All documents necessary for the purposes of the compilation of the Final Account including all documents 

relating to the accounts of nominated sub-contractors and nominated suppliers shal be passed to the Quantity 

Surveyor as and when availabe during the progress of the works and ot later than one month after the Date 

of Prcatical Completion. 

 
Add sub-clause 34.2a “The Quantity Surveyor, Employer’s Representative and Contractor shall be represented 

on site during verification of work done and materials on site to be included in the interim valuation.” 

 

Clause 34.15 shall be deleted 

 
Clause 34.20 “The final account shall be agreed between the Quantity Surveyor, the Contractor, the Architect 

and the Employer.” 



   

 
Clause 35 

 
Fluctuations. 

 

Clauses 35.0 The Contract shall be a FIXED PRICE Contract 

Sub-Clauses 35.3 to 35.8 (inclusive) will be deleted. 

Clause 36 Extension of Time. 

 
Delete sub-clause 36.1.10 and insert, 'By the contractor's inability for reasons beyond and which he could not 

reasonably have foreseen at the date of this contract to obtain delivery upon the works of such imported 

goods or materials importedfrom outside the country in which the contract is being executed as are essential 

to the proper carrying out of the works'. 

 

Sub clause 36.1.15 shall not be applicable.Shall be deleted. 

 
The Contractor shall order all materials to be obtained from overseas immediately upon signing the contract 

and shall order materials to be obtained locally as early as necessary to ensure that such materials are on 

site when required for the works. 

 
However,before placing any order,the contractor must get confirmation in writing from the architect that 

the materials specified are required for the works and have notbeen varied in any way in the light of 

altered requirements or planning. 

 
A claim for extension of time under clause 36.1.10 shall not be considered unless substantial proof is 

submitted that every endeavor has been made by the contractor to avoid such delays. 

 

As soon as any delay becomes apparent the architect must be notified in writing 

 
Clause 36.8 shall be amended to read…, “All applications for extension of time and all decisions on the same 

shall be copied and discussed and agreed with the Employer at the time of application or decision, as the 

case may be.” 

 
Clause 37 Loss and Expense caused by Disturbance of Regular Progress of The Works. 

When evaluating the actual loss incurred under this clause, the only items to be considered are the priced 

preliminaries. The figures to be used shall be the agreed reccurrent costs and NOT the entire priced rate 

 
Clause 38 Termination of the Contract by the Employer. 

 
Clause 39 Termination of the Contract by the Contractor. 

 
Clause 40 Termination of the Contract by either Party. 

 
Clause 41 Practical Completion and Defects Liability. 

 Sub-Clause 41.8 shall be deleted and replaced with the following….”Notwithstanding the provisions 

 of sub-clause 30.10 and sub-clause 41.6 herein, where defects shrinkages or other faults shall occur 

 during the period of rectification of defects which are not due to materials or workmanship not being 

 in accordance with the contract, the Architect may instruct their rectification at the Contractors own 

 cost, unless such faults are due to design errors. Such instruction shall only be treated as a variation 

 and valued in accordance with sub-clause 30.6 of these conditions if the faults are of design nature.” 

 
Clause 42 Sectional Completion. 

 
Clause 43 Damages for Delay in Completion. 

 
Clause 44 Antiquities and Other Objects of Value. 

 
Clause 45 Settlements of Disputes. 



   

 
A. 

 
APPENDIX TO THE CONDITIONS OF CONTRACT 

 

The Appendix to the Conditions of Contract will be filled in as follows: 

Clause 13.0 Percentage to cover Professional Fees 

Clause 16.1 Amount of Contractor's Surety 10% of the Contract Sum. 

Clause 16.2 Amount of Employer's Surety This clause shall be deleted. 

Clause 18.1 Period for Submission of Programme 2 weeks from the date of possession. 

Clause 20.1 Period for Possession of Site 

 
Clause 20.2 Contract Period To be stated in the Form of Tender. 

Clause 20.2 Date for Commencement of Works 

 
Clause 20.2 Date for Practical Completion To be agreed 

 

To be stated in the Form of Tender. 

 

 
 

Clause 34.1 

 
 
 

Clause 34.4 

 
 
 

Clause 34.12 

 
4 weeks 

 
 
 

As per valuation 

 

Clause 34.12 Limit of Retention Fund 5% of the project cost 

 

Clause 34.12 

N/A 

 

Clause 34.17 

 

 
 

Clause 41.6 

 

 
 

Clause 43.1 

Six (6) Months 

 

 
 

Six (6) Months 

Within 14 days of receipt of notice 

 

 

Within 14 days of receipt of notice 

 

 

Clause 31.14 

 

 

 

Name of the bank for purposes of 

interest calculation 

 

n     

Payment Certificates 

 
Minimum amount of 

Payment Certificates 

 
 10% of the project cost 

 

    n  

on Retention Money to Contractor 

 
Period of Final Measurement 

 

 
Defects Liability 

Period 

 
 

 

 

Shs. 50,000.00- per 

calendar week or part thereof 

for late completion. 

 



   

 

GENERAL MATTERS 

 
A. SUFFICIENCY OF TENDER 

 
The Contractor shall be deemed to have satisfied themselves before tendering as to the correctness and 

sufficiency of their Tender for the Works and of the rates and prices stated in the priced Bills of 

Quantities, which rates and prices shall cover all their obligations under the Contract and all matters 

and things necessary for the proper completion and maintenance of the Works. 

 
B. STAMP CHARGES 

 
The Contractor shall allow for the payment of all Stamp Charges in connection with the Surety 

Bond and Contract Agreement. 

 
C. DEFINITIONS AND ABBREVIATIONS 

 

Terms used in these Bills of Quantities shall be interpreted as follows: 

Approved shall mean approved by the Architect. 

"as directed" shall mean as directed by the Architect. 

"B.S." 

 

 

 
 

"C.M." shall mean Cubic Metres. 

 

"S.M." shall mean Square Metres. 

 

"L.M." shall mean Linear Metres. 

 

"mm" shall mean Millimetres. 

 

"Kg." shall mean Kilogrammes. 

 

"No." shall mean Number. 

 

"Set" Shall mean a group of complementing parts formimg a complete and functioning whole 

"Ditto" 

 
"m.s" Shall mean Measured Separately 

 

"VAT" Shall mean Value Added Tax 

"Take delivery." 

 
"Omitted works" 

Shall mean the current British Standard 

Specification published by the British 

Standards Institution, 2 Park Street, 

London W.1., England. 

 

Shall mean the whole of the preceeding description axcept as qualified in the section 

in which it occurs 

 

shall mean collecting the client supply items from a store located within Nairobi, 

loading and trasporting the same to the site at no cost to the employer. 

 
shall mean works completely removed from the scope and not to be done at all 

within the contract. This shall not apply to works removed from the main/builders 

works and instead executed by a specialist subcontractor within the current 

contract. Where a specialist sub-contractor is involved, the main contractor shall be 

paid for profit and attendance in the prime cost section of the bills of quantities. 

No claim for loss of profit and or expense shall arise. 

 



  

 

 
A. 

 
PROGRESS SCHEDULE 

 
The Contractor shall, upon receiving instructions to proceed with the work, draw up a Time and 

Progress Schedule setting out the order in which the Works are to be carried out with the appropriate 

dates thereof. This Time and Progress Schedule is to be agreed with the Architect and no deviation 

from the order set out in this Schedule will be permitted without the written consent of the Architect. 

The Main Contractor will be responsible for arranging the above programme with all Sub-Contractors 

including the Nominated Sub-Contractors and Nominated Suppliers. 

 
B. FIGURED DIMENSIONS 

 
Figured dimensions are to be followed in preference to dimensions scaled from the Drawings; but 

whenever possible dimensions are to be taken on the Site or from the Buildings. Before any work is 

commenced by Sub-Contractors or Specialist Firms, dimensions must be checked on the Site and/or 

buildings and agreed with the Contractor, irrespective of the comparable dimensions shown on the 

Drawings. The Contractor shall be responsible for the accuracy of such dimensions. 

 
C. PROVISIONAL WORK 

  

All "provisional" and other work liable to adjustment under this Contract shall be left uncovered for 

 a reasonable time to allow all measurements needed for such adjustment to be taken by the Quantity 

 Surveyor. Immediately the work is ready for measurement, the Contractor shall give notice to the 

 Quantity Surveyor. 

 
If the Contractor makes default in these respects he shall, if the Architect so directs, uncover the 

work at his own expense to enable the measurements to be taken. 

 
SITE LEVELS 

Before commencing the works the contractor must arrange for and agree with the architect,engineer and 

quantity surveyor on the existing levels and similarly establish and agree a bench mark. 

 
D. SETTING OUT 

 
The contractor shall set out the works according to drawings and shall be responsible for its correctness and shall 

be required to amend any errors arising from inaccurate settting out at his own cost and expense.Any discrepancies 

on the dimensions or levels marked on the drawingsshould be reported to the architect for their immediate 

attention and the contractor shall only proceed after the architect's instructions to adjust the same.No claim 

for extra time,expense or relief fom provisions of clause 21.0 of the conditions of the contract may be 

made there after 

 
Before any works are commenced by sub-contractors or specialist,dimesnions must be checked by and agreed 

with the contractor.The contractor shall be responsible for the accuracy of such dimensions. 

 
E. EXISTING SERVICES 

 
Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the 

exact position, depth and level of all existing electric cables, water pipes or other services in the 

area and they shall make whatever provisions may be required by the Authorities concerned for the 

support and protection of such services. Any damage or disturbance caused to any services shall be 

reported immediately to the Architect and the relevant Authority and shall be made good to their 

satisfaction at the Contractor's expense. 



  

 

 
A. 

 
TRANSPORT TO AND FROM THE SITE 

 
The Contractor shall include in their prices for the transport of materials, workmen, etc., to and from 

the Site of the proposed Works, at such hours and by such routes as are permitted by the Authorities. 

 
All current rules and regulations issued by the Transport Licencing Board (TLB) of the Republic of Kenya shall 

be adhered to. 

 
B. PROGRAMME OF WORKS 

 The contractor shall ,upon receiving instructions to proceed with the work,submit programme of works in 

 accordance with clause 18.0 of the conditions of contract.The programme shall be computerized critical 

 path programme schedule which the contractor shall develop and maintain during the course of the project. 

 The schedule shall include construction and procurement activities as well as other time related factors.The 

 contractor shall prepare the time schedule showing the time and order in which they propose to carry out the 

 woks within the total construction time.The schedule shall also show in detail the construction time and order 

 in which each section of the work is to be caried and be sub-divided into elements,trades and tasks. 

 The schedule shall shall show when information is required from consultants especially in relation to the ordering 

 of imported materials. 

 

The time schedule is to be agreed with the Architect 

 
At the end of each month,the contractor shall incorporate actual start and finish dates into the time schedule 

and produce an update on the programme.The update is to show actual start and finish dates,identify out 

sequence of activities,critical acivities and any constraints which may have or may affect the progress of 

the works. 

 
During construction ,the contractor will incorporate any changes to the time schedule only if aproved in writing by 

the rchitect and produce a revised schedue. 

 
The ocntractor shall provide to the Architect,a soft copy of the time schedule including monthly updates 

and nalysis together with four printed copies of the relevant data. 

 
C. OVERTIME 

 
The Contractor shall allow in their tender for any extra costs for overtime working they consider will be 

necessary in order to complete the works by the contract Date of Completion. 

 
If during the course of the Contract overtime is worked for a specific purpose in accordance with a 

written instruction issued by the Architect, the Contractor will be reimbursed in respect of such 

overtime to the extent only of the additional net cost of unproductive time payable over and above 

the basic hourly rates as laid down by the Regulations of Wages and Conditions of Employment Act, 

Building and Construction Industry Wages council and excluding any bonuses, profits 

and overheads. 

 
D. SITE PHOTOS 

 
The contractor shall allow for taking digital site phographs on a weekly basis to the satisfaction of the 

consultants.Copies of each shall be provided to the employer and consultants as required and a weekly 

record shall be placed on a board in the site office. 



  

 

 
A. 

 
FAIR WAGES 

 
The contractor shall pay rates of wages and observe hours and conditions of labour not less favourable than 

the minimum rates of remuneration and minimum conditions of employment applicable in the area where work is 

carried out.The contractor is to comply with the Regulation of Wages and Conditions of Employment Act, 

Building and Construction industry Wages Council and is to be responsible for the compliance by the 

Sub-contractors employed in the execution of the contract.Should a claim be made to the architect alleging 

the contractor's default in payment of Fair Wages,and if thereof,the architect may,failing to pay the contractor, 

pay the claim out of monies due to the contractor under this contract.The contractor will furnish the architect 

if called upon ,such particulars,of the rates of wages,hours and conditions of labour referred above as the 

architect may direct. 

 
B. PUBLIC AND PRIVATE ROADS, PAVEMENTS, ETC. 

 
The Contractor will be required to make good, at their own expense, any damage they may cause to the 

present road surfaces and pavements within or beyond the boundary of the Site, during the period of 

the Works. In particular, all existing trees, shrubs, plants, etc., which may be destroyed or 

damaged during the progress of the Works are to be made good by the Contractor to the approval 

of the Architect. 

 
C. SUPERVISION 

 
The said works shall be executed under the direction and to the entire satisfaction of the architect and engineer 

who shall be acting under the delegated authority of the architect,and who shall at all times have access to 

the works and the yards and workshops where work is being prepared for the building works. 

 
D. POLICE REGULATIONS 

 

The Contractor is to allow for complying with all instructions and regulations of the Police Authorities. 

 
E. LOCAL REGULATIONS AND BY-LAWS 

 
The contractor is to comply with all local regulations and by-laws of the local authority including serving 

notices and paying of fees. 

 
F. ACCOMODATION ON SITE 

 

No accomodation on site will be permitted for the contractor's staff or work people including those of sub-contractors 

 
G. CONTRACTORS' SUPERINTENDENCE 

 
The Contractor shall constantly keep on the Works a literate English-speaking Agent or 

Representative, competent and experienced in the kind of work involved, who shall give his whole 

time to the superintendence of the Works. Such Agent or Representative shall receive on behalf of 

the Contractor, directions and instructions from the Architect and such directions and instructions 

shall be deemed given to the Contractor in accordance with the Conditions of Contract. 

The Agent shall not be replaced without the specific approval of the Architect. 

 
It is to be a specific condition of this Contract that the successful Tenderer shall provide on site 

throughout the period from the completion of the substructure to the Date for Practical Completion 

a suitably qualified, experienced and competent person to ensure that the works are carried out to the 

standard required by the specification and detailed on the Drawings; and shall ensure that upon any 

termination of employment a suitable replacement is found. 



  

 

 
Before the Tenderer's offer is accepted the Architect will personally interview the Contractor's 

proposed Representative. A curriculum vitae of past experience and qualifications must be provided 

for the Architect's scrutiny. 

 

The Architect's decision will be final regarding the suitability of the proposed Representative. 

 
A. WATER 

 
The contractor shall make arrangement with the local authorities for the installation of a separate meter 

for all water used by him and sub contractors through out the contract and pay all costs and fees in connection 

therewith. 

 
All water shall be fresh, clean and pure, free from earthy vegetable or organic matter, acid or alkaline 

substance in solution or suspension. 

 
The Contractor shall provide at their own risk and cost all water for use in connection with the Works 

(including the work of Sub-Contractors). The Contractor shall provide at their own expense all 

temporary distribution pipes, storage tanks, meters, etc., and they shall clear away same upon 

completion of the Works. 

 
B. LIGHTING AND POWER 

 
The Contractor shall provide at their own risk and cost all artificial lighting and power for use on the 

Works, including all Sub-Contractors' and Specialists' requirements and including all temporary 

connections, wiring, fittings, etc., and clearing away on completion. The Contractor shall pay all 

fees and obtain all permits in connection therewith. 

 

All such temporary works shall be cleared away on completion of the construction. 

 
C. SAFETY 

 
The Contractor shall comply at all times with the requirements of the Factory Act (Cap 514), 

Building Construction Rules, Supplement 18, Legal Notice No. 40 dated 5th April, 1984 ensure that the 

safety of their workpeople and authorised visitors to the Site is protected at all times. In particular there 

shall  be proper provision of planked footways and guard-rails to scaffolding, etc.; protection against 

falling materials and tools and the Site shall be kept tidy and clear of dangerous rubbish. 

 

The Contractor shall appoint a Safety Officer as required by the Factory Act and notify the Factory 

Inspector of his name.  The Safety Officer shall be qualified in compliance with the Factory Act and 

shall have experience in First Aid. The Safety Officer shall be on site at all times and all directions 

given by the  Architect to the Safety Officer shall be deemed to be Architect's Instructions, and 

shall be complied with promptly without additional cost to the contract. 

 
The Architect shall be empowered to suspend work on the Site should he consider these conditions are 

not being observed, and no claim arising from such a suspension will be allowed. 

 
D. PROTECTIVE CLOTHING 

 
The Contractor shall provide all protective or any other special clothing or equipment for their 

employees that may be necessary. 

 
These shall include, inter-alia, safety helmets, gloves, goggles, earmuffs, gumboots, steel toed boots,. 

overalls, etc according to the type of work. The Contractor shall ensure that all safety 

and protective gear are worn by all staff on site at all times 



  

 

 

MATERIALS AND WORKMANSHIP 

 
A. GENERALLY 

 
All materials shall be new unless otherwise directed or permitted by the Architect and in all cases where 

the quality of goods or materials is not described or otherwise specified, is to be the best quality 

obtainable in the ordinary meaning of the word "best" and not merely a trade signification of that word. 

 
All materials and workmanship shall, unless otherwise specified or described, conform to the appropriate 

Kenya Bureau of Standards or British Standards Institution Specification current at the date of tender. 

 
The Contractor shall order all materials to be obtained from overseas immediately after the Contract 

is signed and shall also order materials to be obtained from local sources as early as necessary to 

ensure that such materials are on Site when required for use in the Works. 

 
The Contractor shall be responsible for and shall replace or make good at their own expense any 

materials lost or damaged. 

 

The Works throughout shall be executed by skilled workmen well versed in their respective trades. 

It's the contractor's responsibility to erect an approved storage facility for the materials on site. 

B. REJECTED WORKMANSHIP OR MATERIALS 

 
Any workmanship or materials not complying with the specific requirements or approved samples 

or which have been damaged, contaminated or have deteriorated, must immediately be removed 

from the Site and replaced at the Contractor's expense, as required. 

 
C. PROPRIETARY MATERIALS 

 
Where proprietary materials are specified herein-after the Contractor may propose the use of 

materials of other manufacture but equal quality for approval by the Architect. 

 
All materials and goods, where specified to be obtained from a particular manufacturer or supplier 

are to be used or fixed strictly in accordance with their instructions. 

 
D. SAMPLES 

 
The Contractor shall furnish at the earliest possible opportunity before work commences and at his own 

cost, any samples of materials or workman-ship that may be called for by the Architect for his approval or 

rejection, and any further samples in the case of rejection until such samples are approved by the 

Architect and such samples, when approved, shall be the minimum standard for the work to which they 

apply. 

 
E. SHOP DRAWINGS 

 
The contractor shall prepare for scrutiny and issue to the architect,copies of detailed shop drawings of all 

specialists works.The contractor shall immediately amend after the architect has checked the drawings and 

when approved shall issue to the architect four copies for general use.The scrutiny of these drawing shall be 

for general conformity including conformity with the works of others and to co-ordinate the contract work in pace. 

Such appovals shall not imply any further indication or correctness. 



  

 

 
A. 

 
CONCRETE TESTS 

 Concrete test cubes I.e. per set of three as later described, including testing fees, labour 

 and materials, making moulds, transport and handling e.t.c. and ensuing copies of tests 

 are promptly dispatched to the Architect's and Quantity Surveyor's offices. 

 Tenderer to allow for undertaking successful tests throughout the project period as and when required. 

 

TEMPORARY WORKS 

 
B. ACCESS TO SITE AND TEMPORARY ROADS 

 Means of access to site shall be agreed with the architect prior to the commencement of the work and the 

 contractor must allow for building ant temporary access roads for the transport of materials,plant and workmen 

 as may be required for the complete execution of the works including the provision of temporary culverts, 

 crossings,bridges or any other means of gaining access. 

 
All such temporary works shall be cleared away on completion of the construction and make good and reinstate 

all works and services disturbed to the satisfaction of the architect. 

 
C. SITE OFFICE 

 The Contractor shall provide where directed within the site, site offices and clean toilet facilities for 

 the sole use of the Architect and their representatives to the satisfaction of the Local Authorities. 

 The offices shall be provided with adequate furniture and the contractor shall provide the services of 

 a sweeper, pay all charges and keep the facilities in a clean and sanitary condition during the whole 

 period of the Works. In particular, the Contractor is to note that the neighbourhood will continue with 

 operations during the period of the works and the contractor shall ensure that construction activities 

 do not interfere with such operations by way of noise, obstruction, dust, vibrations or trespass. The 

 contractor shall allow for all cost necessary to comply with the above to the satisfaction of the Architect. 

 

The site office is to be fully supplied with power,with notice boards and drawers for storage. 

 
The contractor to allow for provision of snacks and soft drinks to participants during site inspections and 

meetings. 

 

The entire site is a non-smoking area. 

 
The contractor shall keep on site and maintain in good condition on dumpy quickset level,metric levelling staff, 

one 30 metre steel tape for use by the architect,quantity surveyor and engineer. 

 

All such temporary works shall be cleared away on completion of the construction. 

 
D. COMPUTER AND INTERNET CONNECTION 

 The Contractor shall provide and maintain the Consultant's site office with, A3 printer, a high performance desk top 

 top computer and a laptop connected with unlimited high speed wifi internet connection. The Contractor 

 is to pay all connection charges and shall allow for any other fees that may become payable during the 

 contract period. The computer specifications shall meet the Architect's requirement and shall be for sole use 

 of the Architect and/or Architect's representative. 

 
E. TELEPHONE 

 The Contractor shall provide a telephone connection to the town exchange for the period of the Works, 

 and shall pay all fees and rental for the same. The telephone connection shall remain on site until 

 completion of the works 

 
F. SANITATION 

 The Contractor shall make arrangements for the necessary toilet facilities for their staff and workmen 

 to the requirements and satisfaction of the Health authorities and maintain the same in a thoroughly 

 clean and sanitary condition and pay all conservancy fees during the period of the Works and remove 

 when no longer required. 



  

 

 
A. 

 
PLANT, TOOLS AND SCAFFOLDING 

 
The Contractor shall provide all necessary hoists, tackle, plant, vehicles, tools and appliances of every 

description for the due and satisfactory completion of the Works and shall remove same on completion. 

 
All materials and workmanship used in the execution of the works shall be of the best quality and 

description for the due and satisfatory completion of the works and shall remove the same on completion. 

 
The Contractor shall provide, erect and maintain all temporary scaffolding, sufficiently strong and 

efficient for the due performance of the Works, including Sub-contract Works, provide special brackets and 

platforms for the lift subcontractor, special scaffolding as and when required during the Works and 

remove on completion and make good. 

 
Such scaffolding shall be constructed of tubular steel or timber of sufficient scantlings and be provided 

with planked footways and guard-rails to approval.No timber used for scaffolding ,formwork or similar 

temporary works shall be used afterwards in the permanent work. 

 
All such plant, tools and scaffolding shall comply with all regulations whether general or local, in force 

throughout the period of the Contract and shall be altered or adapted during the Contract as may be 

necessary to comply with any amendments in or additions to such regulations. 

 

Scaffolding is not measured hereinafter, and the Contractor must allow here or in his rates for the above. 

 
B. EXISTING AND ADJACENT PROPERTY 

 
The Contractor must take all steps necessary to safeguard existing and adjacent property, make good 

at their own expense any damage to persons or property caused thereon, and hold the Employer 

indemnified against any such claim arising. 

 
The Contractor will be held fully responsible for the safety of the existing and adjacent buildings and 

for any damage caused in consequence of these Works. They must reinstate all damages at his own 

expense and indemnify the Employer against any loss. 

 
The Contractor must take such steps and exercise such care and diligence as to minimise nuisance 

from dust, noise or any other cause to the occupiers of the existing and adjacent property. 

 
C. HOARDING 

 
The Contractor shall enclose the site, with a hoarding 2.40 metres high, with openings and gates as 

required, constructed of substantial timbers to approval and covered with reasonably new corrugated 

galvanised iron sheeting painted to approval. 

 
The contractor's attention is drawn to the fact that some areas of the site are already built up and shall 

be in use durig the currency of this project.As such the contractor must allow for keeping his/her employees 

from interfeering with such other users and preventing and minimising any nuisance arising from dust ,noise 

or by way of trespass. 

 

The contractor shall allow the employer to erect and face the hoarding with advertising should they so require. 

The contractor is to allow for all such costs including any statutory and facilitation levies. 

D (SECURITY) WATCHING AND LIGHTING 

 
The Contractor shall provide at their risk and cost all watching and lighting as necessary to safeguard 

the Works, plant and materials against damage and theft.The contractor shall be entirely responsible for the 

security both for his own and sub-contractors. 



  

 

 
A. 

 
SIGNBOARD 

 

The signboard shall give a brief title of the project and image 

 
The Signboard and lettering on same for the display of the General and Sub-Contractors' names shall 

be of an approved size with the Employer's name painted thereon. The Architect's, Quantity Surveyor's 

and other Consultants' names shall be printed in 50 mm letters all to the Architect's approved design. 

 

No other signboard or advertising will be permitted without prior permission from the Architect. 

 
The Contractor shall allow for all the statutory payments to the relevant authorities associated with signboard 

erection and renewal during the entire project period. 

 

NOMINATED SUB-CONTRACTORS AND SUPPLIERS 

 

(See also under FORM OF CONTRACT Clauses 31 and 32) 

 
B. NOMINATED SUB-CONTRACTORS 

 
The Contractor shall be responsible for Nominated Sub- Contractors in every respect and in 

particular it shall be the Contractor's responsibility to ensure that each Sub- Contractor commences 

and completes the work in such manner and is ready on the Site with their materials, labour and 

special plant at such times so as to conform with the Progress Schedule, as specified previously, 

and to ensure satisfactory progress. 

 
The Contractor shall also accept liability for and bear the cost of General Attendance on 

Nominated Sub-Contractors which shall be deemed to include for: 

 
Allowing the use of standing scaffolding, maintenance and alteration of all scaffolding, retention of 

all scaffolding until such time as all relevant Sub-Contractors' works are complete and removal of 

all scaffolding on completion. Providing space for office accommodation, and for storage of plant 

and materials;  allowing use of sanitary accommodation; the supply of all necessary water, and 

lighting; and clearing away all rubbish. 

 
The items for "General Attendance" given herein-after following P.C. Sums in respect of 

Sub-Contractors' work shall be deemed to include all the above. 

 
The Contractor shall also accept liability for and bear the cost of Special Attendance on 

Nominated Sub-Contractors which shall include for one or more of the following: 

 

Unloading, storing, hoisting, placing in position, providing power, provision of special scaffolding. 

 
The items of "Special Attendance" given herein-after following P.C. Sums shall include any one or 

more of the above items as set out in the particular reference. 

 
Cutting away for and making good after the work of Sub- Contractors as may be required will be 

priced and allowed for separately under Builder's work to the Specialist trade. 



  

 

 
A. 

 
NOMINATED SUPPLIERS 

 
The Cost of "Fix Only" materials to be obtained from Nominated Suppliers which are covered by 

Prime Cost or Provisional Sums shall include for taking delivery where directed, checking with 

invoices or indents, reporting and claiming damages for shortages and damaged goods, defraying 

demurrage, signing for as having been received in good order, transporting, unloading, storing, 

covering and protecting until the time of fixing, unpacking, replacing anything lost or damaged, 

sorting, assembling, hoisting to required levels and fixing as described. 

 
Before placing any orders with Nominated Sub-Contractors or Nominated Suppliers the Contractor 

must ascertain that the terms and conditions of the quotations and the dates of delivery of materials 

or execution of works comply with the terms of Contract and the Progress Schedule. 

 

 
B. PRIME COST RATES 

 
Where description of items include a P.C. rate per unit this rate is to cover the nett supply cost of 

the unit only. The Contractor's price must include for the cost of the unit at the rate stated, plus 

waste, taking delivery, storage, fixing in position, profit and overheads. 

 

The actual nett cost per unit will be adjusted within the Final Account against the P.C. rate stated. 

 

PROTECTION AND CLEANING 

 
C. PROTECTION 

 
The Contractor shall cover up and protect from damage, including damage from inclement 

weather, all finished work and unfixed materials, including that of Sub-Contractors, etc., to the 

satisfaction of the Architect until the completion of the Contract. 

 
D. CLEANING 

 
The Contractor shall, upon completion of the Works, at their own expense, remove and clear away 

all surplus excavated materials, plant, rubbish and unused materials and shall leave the whole of the 

Site and Works in a clean and tidy state to the satisfaction of the Architect, including clearing away 

and making good all traces of temporary access roads, offices, sheds, camps, etc. Particular care 

shall be taken to leave clean all floors and windows and to remove all paint and cement stains. 

They shall also, at the discretion of the Architect, remove all rubbish and dirt as it accumulates. 

The Contractor is to find their own dump and shall pay all charges in connection therewith. 



  

 

 
A. 

 
CONTINGENCIES 

 
Provide the Provisional Sum of Shillings ... for contingencies to be omitted or expended 

in whole or in part at the discretion of the Architect 

 
B. TRAINING LEVY 

 
The Contractor's attention is drawn to Legal Notice No. 237 of October 1971, which requires 

payment by the Contractor of Training Levy on all Contracts of more than Shs.50,000/- in value 

and his Tender must include for all costs arising or resulting therefrom. 

 
C. VALUE ADDED TAX 

  

The Contractor's attention is drawn to the Finance Act 1993 which requires payment by the 

 contractor of Value Added Tax on construction services rendered. The contractor shall allow for 

 the requirements of this tax in their rates. 

 
D. WITHHOLDING TAX 

 
The contractor's attention is drawn to the Finance Act 2002.The contractor shall ensure that they have the 

full knowledge odf the workings of withholding tax.Withholding tax shall be deducted from all payments 

as applicable. 

 
E. OCCUPATION CERTIFICATE 

 
The Architect will provide to the Contractor a duly completed application together with the requisite 

"As Built" drawings. The contractor will be required to submit the application and obtain the Occupation 

Certificate from the Local Authority no later than the end of the Defects Lability Period. 

The Contractor will deliver the original certificate to the owner with a copy to the Architect. 

 
F. STANDARDS LEVY 

 
The Contractor's attention is drawn to Legal Notice No. 267 of 22nd June 1990, which requires 

payment by the Contractor of Standards Levy. his Tender must include for all costs arising or 

resulting therefrom. 

 
G. NEMA REQUIREMENT 

 
The Contractor shall be responsible for complying with Nema requirements and shall allow for 

all costs arising or resulting therefrom. No claim of extension of time shall be allowed as a result of 

complains to NEMA requirements. Copy of NEMA license may be inspected in the QS office by prior notice. 

 
H. TENANTS REQUIREMENTS 

 
The contractor shall allow for providing hoardings,screens,power,water,rubbish removal for tenants during their 

fitout all to the architect's approval. 

 
J. OTHER STATUTORY OBLIGATIONS, NOTICES, FEES AND CHARGES 

 
Not withstanding any other statutory obligations, notices, fees and charges not listed above, 

the contractor shall allow in his tender for all such costs incurred in complying with all statutory 

requirements and payment of all leviers currently in force and affecting the construction industry. 
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Roof 2/10 
 

ITEM 

NO. 
 

DESCRIPTION 
 
UNIT 

 
QTY 

 
RATE 

 
KSHS. 

 
CTS. 

 
 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
A 

 
PROPOSED RENOVATION OF KISUMU 

COUNTY ASSEMBLY OFFICES 

 

 
BILLS OF QUANTITIES 

SECTION NO. 2 

ELEMENT NO.4 

ROOF CONSTRUCTION, COVERINGS 

AND RAINWATER DISPOSAL 

 
ROOF CONSTRUCTION 

 
The following in sawn softwood timber including 

fabricating, hoisting and fixing in position 

approximately 9,000mm above ground floor level as 

per Structural Engineer's drawing 

 
Sawn cypress  

 
Rates to include all necessary bolting and/or nailing 

 
Carefully demolish existing roof cover and cart away 

as directed by the Project Manager approximate area 

377 SM 

 

 
 

 

 
 

 

 
 

 

 

 
Carried to Collection 

 
 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 
Item 

 
 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 
1 

 
 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
Kshs. 

  

  

COUNTY ASSEMBLY OF KISUMU 

BILLS OF QUANTITIES  



Roof 2/11 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

ROOF COVERINGS 

ITEM 

NO. 

 
DESCRIPTION 

 
UNIT 

 
QTY 

 
RATE 

 
KSHS. 

 
CTS. 

 

 

 

 

 
 

 
 

 
 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

  

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 
 

 

 

 

 

 

 

    

 

 

 

 

 

 

    

 
  

 

  

    

    

  
 

    

 



Roof 2/12 
 

ITEM 

NO. 

 
DESCRIPTION 

 
UNIT 

 
QTY 

 
RATE 

 
KSHS. 

 
CTS. 

 

 

 

 

 

 
A 

 

 
ROOF(CONT'D) 

 
Rainwater goods 

 
200mm wide x 200mm deep (600mm girth ) prepainted 

gauge 24 galvanised iron gutter fixed onto fascia board 

with approved mild steel straps at every 1,000mm 

centres 

 

 

 

 

 

 

 

 

 
m 

 

 

 

 

 

 

 

 

 
111 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Kshs. 

  

B Extra over ditto for stopped ends No. 8 

C 150mm x 150mm prepainted gauge 24 galvanised iron 

rain water down pipe fixed onto walls with approved 

mild steel support brackets at 1,000mm centres 

 

 

m 

 

 

46 

  
Carried to Collection 

    



Roof 2/13 
 

ITEM 

NO. 

 
DESCRIPTION 

 
UNIT 

 
QTY 

 
RATE 

 
KSHS. 

 
CTS. 

  

 
(ROOF CONT'D) 

     

A Extra over ditto for swan neck projection with 600mm 
   

 offset No. 8  

B Ditto horse-shoe ditto with 300mm offset No. 8 
 

  
Carried to Collection 

   
Kshs. 

  

  
COLLECTION 

     

Page No. 2/10 
 

Page No. 2/11 
 

Page No. 2/12 
 

Page No. 2/13 
 

  
TOTAL FOR ROOF CARRIED TO SUMMARY 

   
KSHS. 

  

       



Internal Walls 2/16 
 

ITEM 

NO. 

 
DESCRIPTION 

 
UNIT 

 
QTY. 

 
RATE 

 
KSHS. 

 
CTS. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
A 

 

 

 

 

 

 
B 

 
PROPOSED RENOVATION OF KISUMU 

COUNTY ASSEMBLY OFFICES 

 

 
BILLS OF QUANTITIES 

SECTION NO. 2 

ELEMENT NO. 6 

INTERNAL WALLS 

DEMOLITIONS 
Carefully and demolish 200mm thick walls 
 

Approved local natural stonework; squared and 

machine dressed;bedded in cement mortar (1:4);  

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Item 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
KSHS. 

  

reinforced with 25mm wide x 20mm gauge hoop iron  

strapping every alternate course 

200mm Thick walls 

 

 

 
m2 

 

 

 
23 

 
TOTAL FOR INTERNAL WALLS CARRIED TO 

SUMMARY 

    

     



Windows 2/17 
 

ITEM 

NO. 

 
DESCRIPTION 

 
UNIT 

 
QTY. 

 
RATE 

 
KSHS. 

 
CTS. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A 

 

 

 

 
B 

 
PROPOSED RENOVATION OF KISUMU 

COUNTY ASSEMBLY OFFICES 

 

 
BILLS OF QUANTITIES 

SECTION NO. 2 

ELEMENT NO. 7 

WINDOWS 

WINDOWS (CONT'D) 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
KSHS. 

  

Fittings   

Replacement of windows handles and stays 

 
Precast concrete weathered and throated window cills 

Item 1 

 

 
Prepare and apply three coats gloss paint 

 

 
m2 

 

 
584 

 
TOTAL FOR WINDOWS CARRIED TO 

SUMMARY 

    

     
 



Doors 2/19 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

45mm Thick Panelled Mahogany solid core door with  

ITEM 

NO. 

 
DESCRIPTION 

 
UNIT 

 
QTY 

 
RATE 

 
KSHS. 

 
CTS. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
PROPOSED RENOVATION OF KISUMU 

COUNTY ASSEMBLY OFFICES 

 
BILLS OF QUANTITIES 

SECTION NO. 2 

ELEMENT NO. 8 

DOORS 

Carefully reomve existing doors and cart as directed by 

the PM 

 
Panel Doors 

 

 

 

 

 

 

 

 

 

 

 

 

 
Item 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Kshs. 

  

 

 

 

hardwood lipping; panels to Architec's details 

 
Size 900 x 2400 mm high door 

 

 

No. 

 

 

15 

 Size 1200x2400 double leaf 

 
Steel Door 

Supply and fix the following steel casement door 

fabricated from 50mm x 25mm x 3mm thick 

Rectangular Hollow Section ( R.H.S) mild steel 

framing infilled with 14 gauge mild steel sheet factory  

No.  

 

 

 

 

 

 

primed in red oxide or zinc chromate primer including 

6mm thick clear glass infill complete with all necessary 

purpose made ironmongery, and locks to Architect's 

details and approval  

 
Size 1200 x 2400 mm high 

 

 

 

 

 

No. 

 

 

 

 

 

 
     

 Size 900x2400mm high No.    

 

 

 

 
 

 
Frames 

Sawn softwood frame 

 
150 x 30 mm Thick frames with two labours 

 

 

 

 
 

 

 

 

 
108 

  
Carried to Collection 

    

 



Doors 2/20 
 

ITEM 

NO. 

 
DESCRIPTION 

 
UNIT 

 
QTY 

 
RATE 

 
KSHS. 

 
CTS. 

 

 

 
A 

 
DOORS (CONT'D) 

 
80 x 20 mm Architraves with two labours 

Ironmongery 

Supply and fix the following ironmongery as applicable 

 

 

 
m 

 

 

 
108 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Kshs. 

 

 

 

 

 

 

 

 

 

 

 

 

KSHS. 

  

 

 
B 

or equal and approved ironmongery with matching  

 
100 mm Mild Steel Butt Hinges 

 

 
Prs 

 

 
15 

C Three lever mortice lock including 2 No. Lever Handles 

 
Painting and decorating 

Set 15 

 

 

D 

Prepare and apply three coats matt emulsion paint to 

 
Timber surfaces 

 

 

m2 

 

 

72 

E Surfaces 100 - 200 mm girth 

 
Touch up primer,prepare and apply three coats of gloss  

m 108 

 

 
F 

oil paint to  

 
Metal surfaces 

 

 
m2 

 

 
29 

  
Carried to Collection 

    

  
COLLECTION 

 
Page No. 2/17 

Page No. 2/18 

    

  
TOTAL FOR DOORS CARRIED TO SUMMARY 

    

      



External Finishes 2/21 
 

ITEM 
NO. 

 

DESCRIPTION 
 

UNIT 
 

QTY 
 

RATE 
 

KSHS. 
 

CTS. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
A 

 

 

 

 

 

 
C 

PROPOSED RENOVATION OF KISUMU 

COUNTY ASSEMBLY OFFICES 

 

BILLS OF QUANTITIES 

SECTION NO. 2 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

KSHS. 

  

ELEMENT NO. 9 

EXTERNAL FINISHES 

Wall Finishes 

 
Prepare and apply two coats external quality matt 

emulsion paint to:- 

  

Plastered surfaces externally 

 
Sun-Shading 

Precast concrete panels sun-shading to Architect's  

m2 643 

details; rates to including supply, fixing, painting and 

making good disturbed areas 

 
Size 2000x5600 mm 

 

 

 
No 

 

 

 
4 

TOTAL FOR EXTERNAL FINISHES CARRIED 

TO SUMMARY 

    

     



Internal Finishes 2/23 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

adhesive; jointed and pointed in matching coloured  

 

 

 

 

 

 

 

 

 

Cement, sand, lime (1:2:9) in :- 

 

 

 
Cement Sand (1:4) render to walls 

ITEM 

NO. 

 
DESCRIPTION 

 
UNIT 

 
QTY 

 
RATE 

 
KSHS. 

 
CTS. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
PROPOSED RENOVATION OF KISUMU 

COUNTY ASSEMBLY OFFICES 

 

 
BILLS OF QUANTITIES 

SECTION NO. 2 

ELEMENT NO.10 

INTERNAL FINISHES 

Floor Finishes 

 
Cement Sand (1:4) screed as described 

20 mm Thick finished to receive tiles 

Granito Floor tiles 

Supply and fix only 600x600x10mm Granito tiles to 

floor on prepared screed (m.s) with proprietary  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
m2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
388 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Kshs. 

  

 

 

 

 

 

proprietary grouting: including pvc spacers and 

expansion joint as necessary: all to Architect's 

approval. 

 

 
600 x 600 x 10mm Non-slip tiles in patterns as directed 

 

 

 

 

 

m2 

 

 

 

 

 

388 

 100 mm Skirting tile cut out of tiles above  323 

 

 

 

12 mm Thick plaster to masonry or concrete surfaces 

 

m2 

 

46 

 

 

 

10 mm Thick backing to receive tiles 

 

m2 

 

46 

  
Carried to Collection 

    

 



Internal Finishes 2/24 
 

ITEM 

NO. 

 
DESCRIPTION 

 
UNIT 

 
QTY 

 
RATE 

 
KSHS. 

 
CTS. 

 

 

 

 

 

 

 
A 

 

 

 

 

 

B 

 

 

 

 

 

 

 

 
G 

 
INTERNAL FINISHES (CONT'D) 

 
Painting and Decorating 

 
Prepare and apply two coats internal quality matt 

emulsion paint to:- 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Kshs. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
KSHS. 

  

Plastered wall surfaces m2 1,413 

Gypsum Ceiling 
Suspended gypsum ceiling : taped and filled joints : on 

and including proprietary pressed metal brandering 

system : measured over light fittings : including all 

cutting and trimming to light fittings : columns and 

curved surfaces; finish to horizontal ceilings, sloping 

ceilings and bulkheads; with rounded, sanded edges; 

edge trims and shadow gaps as necessary : quality as 

described 

 

 

 

 

m2 

 

 

 

 

158 

 

Prepare and apply two coats internal quality matt 

emulsion paint to:- 

  

Ceiling soffits m2 388 

 
Carried to Collection 

    

COLLECTION 

 
Page No. 2/21 

Page No. 2/22 

    

TOTAL FOR INTERNAL FINISHES CARRIED 

TO SUMMARY 

    

     



 

 

 

 

 

 

 

 

 

 

 

 
Disposal 

 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

Precast concrete class 25/12 including all necessary formwork, finishing fair on all exposed surfaces and  

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

 

 

 
 

 

 
 

 

 
 

 
A 

 
PROPOSED RENOVATION OF KISUMU COUNTY ASSEMBLY OFFICES 

SECTION NO. 4 - EXTERNAL WORKS  

 
ELEMENT NO. 1 

 
The following in access road areas and footpaths 

Oversite excavations 

 

Bulk excavation to remove loose soil not exceeding 1.5 metres deep, starting from existing ground level 

 

 

 
 

 

 
 

 

 
 

 
CM 

 

 

 
 

 

 
 

 

 
 

 
267 

  

 

B Load and cart away surplus excavated materials from site 

Filling to road areas 

 

CM 

 

267 

 

 
C 

 

 
Approved imported fill handpacked stone base, including levelling as necessary to road areas. 

 

 
CM 

 

 
178 

 

D 

300mm thick subgrade of approved material rolled and compacted to achieve 98% modified proctors MDD 

including grading to falls and crossfalls. 

 

SM 

 

889 

E Prepare and apply total persistant herbicide to surfaces of sub-base. SM 889 

 

 
 

F 

Concrete block paving (as manufactured by bamburi special products Ltd or equal and approved) 

 
Heavy duty paving blocks size 210x105x80mm (minimum strength 45N/mm2) laid on and including 50mm 

sandbed and compacted by surface vibration. 

 

 
 

SM 

 

 
 

889 

 

 

G 

jointing and pointing in cement and sand (1:3) mortar 

 
100x125mm flush channel block laid on and including 375x100mm concrete (1:3:6) bed. 

 

 

LM 

 

 

156 

 

H 

125x250mm splayed kerb laid on and including 325x100mm concrete (1:3:6) bed including haunching 

behind. 

 
Painting and decoration 

 

LM 

 

156 

 

 
I 

 

 
Prepare and apply three coats of road marking paint on precast concrete paving not exceeding 100mm girth. 

 

 
LM 

 

 
100 

J Ditto surfaces 100mm not exeeding 200mm 

 

 

 
 

 

 
 

 
 

 

 
 

 

 
 

Carried to 

LM 50 

  
EXTERNAL PAVING Main Summary 

   

     

 



 

ITEM 

NO. 
 

DESCRIPTION 
  

SHS. 
 

CTS. 

  
PROPOSED RENOVATION OF KISUMU  

   

 COUNTY ASSEMBLY OFFICES  

  
BILLS OF QUANTITIES 

 

 
SECTION NO. 2 

 

  
SUMMARY 

 

PAGE NO. 

 
1 

 
ROOF 

 
2/13 

 
2 

 
INTERNAL WALLS 

 
2/16 

3 WINDOWS 2/18 

4 DOORS 2/20 

5 EXTERNAL FINISHES 2/22 

6 INTERNAL FINISHES 2/24 

 
7 

 
EXTERNAL WORKS 

 

  
TOTAL FOR BUILDER'S WORK CARRIED  

   

 TO MAIN SUMMARY KSHS. 

     

 

 

 

 

 

 

 

 

 

 
Summary 2/26 



 

ITEM 

NO. 

 
DESCRIPTION 

 
UNIT 

 
QTY. 

 
KSHS. 

 
CTS. 

 PROPOSED RENOVATION OF KISUMU COUNTY 

ASSEMBLY OFFICES 

 

BILLS OF QUANTITIES 

SECTION NO. 3 

    

 
 
 
 

 
A 

 
PRIME COST AND PROVISIONAL SUMS 

PRIME COST SUMS 

Allow a Prime Cost Sum of Kenya Shillings Three Hundred 

Thousand for Electrical Works 

 
 
 
 
 
 

 
Sum 

 
 
 
 
 
 

 
300,000 

 
 
 
 
 
 

 
00 

B Allow a Prime Cost Sum of Kenya Shillings Five Hundred 

Thousand for Plumbing, Drainage and Sanitary Ware and 

Connection Works 

 
 

Sum 

 
 

500,000 

 
 

00 

C Allow a Provisional Sum of Kenya Shillings One Hundred 

Thousand Only for Project Management 

 

Sum 

 

100,000 

 

0 

 Allow a Provisional Sum of Kenya Shillings Three Hundred 

Thousand Only for Contigencies 

 
Sum 

 
300,000 

 
0 

 TOTAL FOR PRIME COST AND PROVISIONAL 

SUMS CARRIED TO SUMMARY 

 
KSHS. 

 
1,200,000 

 
00 

     

 

PC and Provisional Sums 3/1 



 

ITEM 

NO. 

 

DESCRIPTION 

  
SHS. 

 
CTS. 

  

PROPOSED RENOVATION OF KISUMU 

COUNTY ASSEMBLY OFFICES 

 
 
 
MAIN SUMMARY 

 
 
 
 
 
 

PAGE NO. 

  

1. PRELIMINARIES 1/26 

3 BUILDER'S WORKS 2/25 

4 PROVISIONAL SUMS 3/1 

 SUB-TOTAL 

ADD 16% VAT 

   

  
TOTAL CARRIED TO FORM OF TENDER 

 
KSHS. 

  

 INCLUSIVE 16% VAT  

 

EMPLOYER: CONTRACTOR 

 

 

NAME: …………………...…………………… NAME:   …………………...…………………… 

 
……………………………………..…………. ……………………………………..…………. ADDRESS: 

………….…………………………. ADDRESS:   ………….………………………… 

………………………………………………….. …………………………………………………. 

 

 

 
SIGNATURE: …………………………………. SIGNATURE:    ………………………………… 

 

 
DATE: …………………………………………. DATE: ………………………………………… 

 

 

 

 

 

 

 

 

 

 

 

Main Summary MS/1 
 
 



 

 

 

STANDARD FORM 

 
 

(i) Form of Invitation for Tenders 

(ii) Form of Tender 

(iii) Letter of Acceptance 

(iv) Form of Agreement 

(v) Form of Tender Security 

(vi) Performance Bank Guarantee 

(vii) Bank Guarantee for Advance Payment 

(viii) Qualification Information 

(ix) Tender Questionnaire 

(x) Confidential Business Questionnaire 

(xi) Statement of Foreign Currency Requirement 

(xii) Details of Sub-Contractors 

(xiii) Request for Review Form 



 

(I) FORM OF INVITATION FOR TENDERS 
 
 

  [date] 

 

To:   [name of Contractor] 

  [address] 
 

 

 

Dear Sirs: 
 

Reference: [Contract Name] 
 

 

You have been prequalified to tender for the above project. 

 

We hereby invite you and other prequalified tenderers to submit a tender for the execution and 

completion of the above Contract. 

 

A complete set of tender documents may be purchased by you from 
 

 

[mailing address, cable/telex/facsimile numbers]. 
 

Upon payment of a non-refundable fee of Kshs    
 

All tenders must be accompanied by  number of copies of the same and a security 

in the form and amount specified in the tendering documents, and must be delivered to 
 

[address and location] 
 

at or before  (time and date). Tenders will be opened immediately 
thereafter, in the presence of tenderers’ representatives who choose to attend. 

 

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 

Yours faithfully, 

  Authorised Signature 
 

   Name and Title 



 

(II)  FORM OF TENDER 
 

TO:  [Name of Employer)  [Date] 

  [Name of Contract] 

 

Dear Sir, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above named Works, we, the undersigned offer to 

construct, install and complete such Works and remedy any defects therein for the sum of 

Kshs.  [Amount in figures]Kenya 

Shillings      

  [Amount in words] 

 

2. We undertake, if our tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Project Manager’s notice to commence, 

and to complete the whole of the Works comprised in the Contract  within the time stated in 

the Appendix to Conditions of Contract. 

 

3. We agree to abide by this  tender until  [Insert date], and it shall remain 

binding upon us and may be accepted at any time before that date. 

 

4. Unless and until a formal Agreement is prepared and executed this tender together with your 
written acceptance thereof, shall constitute a binding Contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Dated this  day of  _20   
 

Signature  in the capacity of   
 

duly authorized to sign tenders for and on behalf of 

  [Name of Employer] 

of  [Address of Employer] 

 

Witness; Name   
 

Address   
 

Signature   
 

Date   



 

(III)   LETTER OF ACCEPTANCE 

[letterhead paper of the Employer] 
 

 

 

  [date] 
 

To:     

[name of the Contractor] 
 

 

[address of the Contractor] 
 

Dear Sir, 

 

This is to notify you that your Tender dated    
for the execution of      

[name of the Contract and identification number,as given in the Tender documents]  for the Contract 

Price of Kshs.    [amount in figures][Kenya 
Shillings  (amount    in  words)   ] in accordance with the 
Instructions to Tenderers is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in accordance with the 

Contract documents. 

 

Authorized Signature ………………………………………………………………… 

Name and Title of Signatory ………………………………………………………… 

Attachment : Agreement 



 

(IV)  FORM OF AGREEMENT 

 
 

THIS AGREEMENT, made the  day of  20    
between   of[or whose registered office is 

situated at]   

(hereinafter called “the Employer”) of the one part AND 
   of[or whose registered office is 

situated at]   

(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes 
 

(name and identification number of Contract ) (hereinafter called “the Works”) located 
at  [Place/location of the Works]and the Employer has accepted 

the tender submitted by the Contractor for the execution and completion of such Works and the 

remedying of any defects therein for the Contract Price of 

Kshs  [Amount in figures],Kenya 

Shillings  [Amount in words]. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents shall be deemed to form and shall be read and construed as part of 
this Agreement i.e. 

 

(i) Letter of Acceptance 

 

(ii) Form of Tender 

 

(iii) Conditions of Contract Part I 

 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 

 

(v) Specifications 

 

(vi) Drawings 

 

(vii) Priced Bills of Quantities 

 

3. In consideration of the payments to be made by the Employer to 

the Contractor as hereinafter mentioned, the Contractor hereby 

covenants with the Employer to execute and complete the Works and remedy any defects 

therein in conformity in all respects with the provisions of the Contract. 

 

4. The Employer hereby covenants to pay the Contractor in 

consideration of the execution and completion of the Works and the 

remedying of defects therein, the Contract Price or such other sum 



 

as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. 

 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and 

year first before written. 

 

The common Seal of     
 

Was hereunto affixed in the presence of     
 

Signed Sealed, and Delivered by the said     
 

Binding Signature of Employer     
 

Binding Signature of Contractor     
 

In the presence of (i) Name   
 

Address   
 

Signature   
 

[ii] Name    
 

Address   
 

Signature   



 

(V)  FORM OF TENDER SECURITY 

 

WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has submitted 

his tender dated ………………………… for the construction of 

……………………………………………………………………… 

…………………… (name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE ……………………… having our registered office 

at ………………(hereinafter called “the Bank”), are bound unto 

……………………………(hereinafter called “the Employer”) in the sum of 

Kshs.……………………… for which payment well and truly to be made to the said Employer, the 

Bank binds itself, its successors and assigns by these presents sealed with the Common Seal of the 

said Bank this ……………. Day of ………20………… 

 

THE CONDITIONS of this obligation are: 

 

1. If after tender opening the tenderer withdraws his tender during the period of tender validity 
specified in the instructions to tenderers 

Or 

 
2. If the tenderer, having been notified of the acceptance of his tender by the Employer during 

the period of tender validity: 

 

(a) fails or refuses to execute the form of Agreement in accordance with the Instructions 

to Tenderers, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his 

demand the Employer will note that the amount claimed by him is due to him, owing to the 

occurrence of one or both of the two conditions, specifying the occurred condition or 

conditions. 

 

This guarantee will remain in force up to and including thirty (30) days after the period of 

tender validity, and any demand in respect thereof should reach the Bank not later than the 

said date. 
 

[date[ [signature of the Bank] 
 

 

[witness] [seal] 



 

(VI)   PERFORMANCE BANK GUARANTEE 
 

To:  (Name of Employer) 

  (Address of Employer) 

 

Dear Sir, 

  (Date) 

 

WHEREAS  (hereinafter called “the Contractor”) has undertaken, in 

pursuance of Contract No.      

(hereinafter called “the Works”); 
dated      to execute      

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognised bank for the sum specified therein as security for 

compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 

of the Contractor, up to a total of Kshs.  (amount of Guarantee in figures) Kenya 

Shillings   (amount of Guarantee in words), and 

we undertake to pay you, upon your first written demand and without cavil or argument, any sum or 

sums within the  limits of Kenya Shillings    (amount of Guarantee in 

words) as aforesaid without your needing to prove or to show grounds or reasons for your demand 

for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

 

We further agree that no change, addition or other modification of the terms of the Contract or of the 

Works to be performed thereunder or of any of the Contract documents which may be made between 

you and the Contractor shall in any way release us from any liability under this Guarantee, and we 

hereby waive notice of any change, addition, or modification. 

 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 

SIGNATURE AND SEAL OF THE GUARANTOR     

 

Name of Bank _   
 

Address     
 

Date     



 

(VII)  BANK GUARANTEE FOR ADVANCE PAYMENT 

 

To:  [name of Employer]  (Date) 

  [address of Employer] 

 

Gentlemen, 

 

Ref:  [name of Contract] 

 
 

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract, 

We,   [name and Address of Contractor] (hereinafter 

called    “the    Contractor”)    shall deposit   with    [name of 

Employer] a bank guarantee to guarantee his proper and faithful performance under the said Contract 

in     an     amount    of    Kshs.  [amount  of  Guarantee  in  figurers]  Kenya 

Shillings    [amount of Guarantee in words]. 

 

We,  [bank or financial institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the 

payment  to   [name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the Contractor, in the amount 

not exceeding Kshs    [amount of Guarantee in figures] Kenya Shillings 

  [amount of Guarantee in 

words], such amount to be reduced periodically by the amounts recovered by you from the proceeds 

of the Contract. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or 

of the Works to be performed thereunder or of any of the Contract documents which may be made 

between  [name of Employer] and the Contractor, shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any such change, 

addition or modification. 

 

No drawing may be made by you under this guarantee until we have received notice in writing from 

you that an advance payment of the amount listed above has been paid to the Contractor pursuant to 

the Contract. 

 

This guarantee shall remain valid and in full effect from the date of the 
advance payment under the Contract until 

  (name of Employer) receives full payment 
of the same amount from the Contract. 

 

Yours faithfully, 

 

 

Signature and Seal    
 

Name of the Bank or financial institution    
 

Address     



 

Date     
 

Witness: Name:     
 

Address:     
 

Signature:     
 

Date:     



 

Name of client Type 

and contact 

person year 

 
ontract 

(VIII) QUALIFICATION INFORMATION 
 

1. Individual Tenderers or Individual Members of Joint Ventures 

 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation Certificate); 

Place of registration:    
 

Principal place of business    
 

Power of attorney of signatory of tender     
 

1.2 Total annual volume of construction work performed in the last five years 

Year Volume 

 Currency Value 

   

 

1.3 Work performed as Main Contractor on works of a similar nature and volume over 

the last five years. Also list details of work under way or committed, including 

expected completion date. 
 

 

 

 

 
 

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works. List all 

information requested below. 
 

 
Item of 

Equipment 
Description, 

Make and age 

(years) 

Condition(new, 

good, poor) and 

number available 

Owned, leased 

(from whom?), or 

to be purchased 

(from whom?) 

 
 

 
 

  (etc 
.) 

 
 

 
 

   

 
 

 
 

 
 

 

of work Value of 

performed and C 

of 

completion 

Project name 



 

1.5 Qualifications and experience of key personnel proposed for administration and 
execution of the Contract. Attach biographical data. 

 

Position Name Years of 

experience 
(general) 

Years of experience 

in proposed position 

Project Manager 
 

 

 
 

 
 

 

(etc.) 

     

 
 

 
 

 
 

  

  

  

 

1.6 Financial reports for the last five years: balance sheets, profit and loss statements, 
auditor’s reports, etc. List below and attach copies. 

 

 

 

 

1.7 Evidence of access to financial resources to meet the qualification requirements: cash 

in hand, lines of credit, etc. List below and attach copies of supportive documents. 
 

 

 

 

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide 

reference if contacted by the Employer. 
 

 

 

 

1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions to 

Tenderers. 
 

 

 

 

1.10 Proposed program (work method and schedule) for the whole of the Works. 

 

 
 

2 Joint Ventures 

 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each partner of the 

joint venture. 



 

2.5 The information required in 1.11 above shall be provided for the joint venture. 

 

2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing signature 

of the tender on behalf of the joint venture 

 

2.7 Attach the Agreement among all partners of the joint venture ( and which is legally 

binding on all partners), which shows that: 

 

a) all partners shall be jointly and severally liable for the execution of the 
Contract in accordance with the Contract terms; 

 

b) one of the partners will be nominated as being in charge, authorized to incur 

liabilities and receive instructions for and on behalf of any and all partners of 

the joint venture; and 

 

c) the execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge. 



 

TENDER QUESTIONNAIRE 
 

Please fill in block letters. 

 

1. Full names of tenderer 

 

……………………………………………………………………………………… 

 

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent has 
been appointed below) 

 

……………………………………………………………………………………… 

 

3. Telephone number (s) of tenderer 

 

……………………………………………………………………………………… 

 

4. Telex address of tenderer 

 

……………………………………………………………………………………… 

 

5. Name of tenderer’s representative to be contacted on matters of the tender during the tender 

period 

 

……………………………………………………………………………………… 

 

6. Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential if 

the tenderer does not have his registered address in Kenya (name, address, telephone, telex) 

 

……………………………………………………………………………………… 

 

……………………………………………………………………………………… 
 

 

Signature of Tenderer 
 

Make copy and deliver to:  (Name of Employer) 



 

CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) and 2 

(d) whichever applies to your type of business. 

 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 – General 

 

Business Name ……………………………………………………………………… 

Location of business premises; Country/Town………………………. 

Plot No……………………………………… Street/Road ………………………… 

Postal Address……………………………… Tel No……………………………….. 

Nature of Business………………………………………………………………….. 

Current Trade Licence No…………………… Expiring date………………… 

Maximum value of business which you can handle at any time: K. pound……………………….. 

Name of your bankers……………………………………………………………… 

Branch………………………………………………………………………………… 

Part 2 (a) – Sole Proprietor 

 

Your name in full…………………………………… Age………………………… 

Nationality………………………………… Country of Origin………………… 

*Citizenship details ………………………………………………………………… 

 

Part 2 (b) – Partnership 

 

Give details of partners as follows: 

 

Name in full Nationality Citizenship Details Shares 

1…………………………………………………………………………………… 

2…………………………………………………………………………………… 

3…………………………………………………………………………………… 

Part 2(c) – Registered Company: 

 

Private or public…………………………………………………………… 

State the nominal and issued capital of the Company- 



 

Nominal Kshs………………………………………………………………… 

Issued Kshs…………………………………………………………………… 

Give details of all directors as follows: 

Name   in full .    Nationality. Citizenship Details*. Shares. 

 
 

1. 

……………………………………………………………………………………… 

 

2. 

……………………………………………………………………………………… 

 

3. 

……………………………………………………………………………………… 
 

4. 

……………………………………………………………………………………… 

 
 

Part 2(d) – Interest in the Firm: 

 

Is there any person / persons in …………… ………(Name of Employer) who has interest in 

this firm? Yes/No………………………(Delete as necessary) 

 

I certify that the information given above is correct. 

 

……………………… ……………………… ………………… 

(Title) (Signature) (Date) 

 
 

 Attach proof of citizenship 



 

STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 
 

(See Clause 23] of the Conditions of Contract) 

 

In the event of our Tender for the execution of   

  (name of Contract) being accepted, we would require in 

accordance with Clause 21 of the Conditions of Contract, which is attached hereto, the 

following percentage: 

 

(Figures)………………………… (Words)………………………………… 

of the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 

 

Currency in which foreign exchange element is required: 

 

……………………………………………………………………………………… 

Date: The ………… Day of …………….. 20……………. 

Enter 0% (zero percent) if no payment will be made in foreign currency. 

 

Maximum foreign currency requirement shall be _  (percent) of the Contract 

Sum, less Fluctuations. 
 

 

 

 

 

 
 

(Signature of Tenderer) 



 

DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give 

below details of the sub-contractors he intends to employ for each portion. 

 

Failure to comply with this requirement may invalidate the tender. 

(1) Portion of Works to be sublet: ……………………………… 

[i) Full name of Sub-contractor 

and address of head office: ……………………………… 

 

……………………………… 

 

(ii)   Sub-contractor’s experience 

of similar works carried out 

in the last 3 years with 

Contract value: ……………………………… 
 

……………………………… 

 

……………………………… 

 

(2) Portion of Works to sublet: ……………………………… 

 

(i) Full name of sub-contractor 

and address of head office: ……………………………… 

 

……………………………… 

 

……………………………… 

 

(ii) Sub-contractor’s experience 

of similar works carried out 

in the last 3 years with 

contract value: …………………………… 
 

…………………………… 
 

 

 

[Signature of Tenderer) Date 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 

CERTIFICATE OF BIDDER’S PRE-BID SITE VISIT 

 

 

1) This is to certify that I …………………………………………………………………………………………. 

(Name of bidder or the representative of the firm) 

 

Of……………………………………………………………….. 

   (Name of the firm bidding) 

  

  Visited the site in connection with bid for the Renovation of County Assembly Offices on 30
th

 April 2019 at  

10:00 a.m  

 

  Contract No. CAK/REN/CAO/2018/2019/01 as described in this Tender Document.                         

 

2) Having previously studied the Tender Document I carefully examined the sites for the above works. 

3) I have made myself familiar with the local conditions likely to influence the works and the cost thereof. 

4) I further certify that I am satisfied with the description of the work and that I understand perfectly the work to be 

done as specified and implied in the execution of the contract. 

 

Note: Bidders will converge at the County Assembly Boardroom at 10:00 a.m before proceeding to the site.  

   

 

Signed at………………………………………………………..on this…………………..day 

of……………….2019 

 

Signature………………………………………… 

 

Name of Company…………………………………………………………….. 

 

Stamp:- 

 

 



 

LETTER OF NOTIFICATION OF AWARD 

 

For 

To:   

 

 

 

RE: Tender No 

 

Tender Name   
 

This is to notify that the contract/s stated below under the above mentioned tender have been 

awarded to you. 
 

 

 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 

 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter 

but not earlier than 14 days from the date of the letter. 

 
 

3. You may contact the officer(s) whose particulars appear below on the subject matter of this 

letter of notification of award. 

 

(FULL PARTICULARS)   
 

 

 

 

 

For the Clerk  

County Assembly of Kisumu  



 

FORM RB 1  

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF ................. 20……... 

 
BETWEEN 

…………………………………………….APPLICANT 

AND 

 

…………………………………RESPONDENT (Procuring Entity) 
 

 

Request   for   review   of  the   decision  of  the……………   (Name  of   the   Procuring Entity)  of 

……………dated  the…day  of  ………….20……….in  the  matter  of  Tender  No………..…of 

…………..20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned 

decision on the following grounds , namely:- 

1. 

2. 

etc. 

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ……………….(Applicant) 

Dated on…………….day of ……………/…20… 
 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day of 

………....20….……… 
 

    SIGNED 

    Board Secretary 



 

 

 

Section B 

TENDER EVALUATION CRITERIA 
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TENDER EVALUATION CRITERIA 

 

After tender opening, the tenders will be evaluated in 3 stages, namely: 

 

1. Determination of Responsiveness (Preliminary Examination) 

2. Detailed Technical Examination 

3. Financial Evaluation. 

4. Combination of Technical, Tender Sums Comparison and Financial Score 

 
STAGE 1: DETERMINATION OF RESPONSIVENESS 

 

A) PRELIMINARY EXAMINATION 

 

(MANDATORY REQUIREMENTS) 

 

Tenderers are required to submit copies of the following MANDATORY DOCUMENTS / 

REQUIREMENTS which shall be used during Preliminary Examination to determine responsiveness. 

 

1. Copy of certificate of Registration/Incorporation from the registrar of companies 

2. Copy of Valid Tax Compliance certificate from Kenya Revenue Authority 

3. Must Fill the Price Schedule in the format provided in the tender document 

4. Must Fill the Form of Tender in the format provided in the tender document 

5. Must have been in existence for the last five years. 

6. Must Submit a Tender Security of  Kshs. 170,000 valid for 90 days after date of tender opening 

7. Must submit a dully filled up and stamped Confidential Business Questionnaire in format provided 

 in the tender document 

8. Must be registered with National Construction Authority 

9. Duly filled and stamped Certificate of Bidders Pre-bid site visit.  

Note: 

The bid security shall be in accordance with clauses 13 and 23.2 of Instruction to Tenderers which 

states as follows: 

 

Clause 13.1 of Instruction to Tenderers, “the tenderers shall furnish as part of his tenders a tender 

surety in the amount stated in the tender document in the Appendix to Instructions to Tenderers”. 

 

Clause 13.2 of Instruction to Tenderers, “the unconditional Tender surety shall be in Kenya shillings 

and be in form of a certified cheque, bank draft, an irrevocable letter of credit or a guarantee from a 

reputable Bank/ Insurance approved by PPRA located in the Republic of Kenya. The format of the 

surety shall be in accordance with the sample form included in the tender documents and the tender 

surety shall be valid for 150 days from the date of tender opening”. 

 

Clause 23.2 of Instruction to Tenderers: “For the purposes of this clause, a substantially responsive 

tender is one which conforms to all terms and condition and specifications of the tender document 

without material deviation or reservation and has a valid Bank/Insurance guarantee”. 



 

The employer may seek further clarification/confirmation if necessary to confirm 
authenticity/compliance of any condition of the tender. 

 

The tenderers who do not satisfy any of the above requirements shall be considered Non- 

Responsive and their tenders will not be evaluated further. 

 
 

STAGE 2: DETAILED TECHNICAL EXAMINATION 

 

The tender document shall be examined based on clause 2.2 of the Instruction to Tenderers which 

states as follows: 

 

In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required to provide 

evidence for eligibility of the award of the tender by satisfying the employer of their eligibility under 

sub clause 2.1 of Instruction to Tenderers and adequacy of resources to effectively carry out the 

subject contract. The tenderers shall be required to fill the Standards Forms provided for the 

purposes of providing the required information.  
 

The award of points in this section shall be as shown below: 

 

PARAMETER MAXIMUM POINTS 

I. Statement of Compliance ------------------------------------------------------- 3 

II. Tender Questionnaire ----------------------------------------------------------- 5 

III. Confidential Business Questionnaire ----------------------------------------- 5 

IV. Key personnel --------------------------------------------------------------------- 15 

V. Contract Completed in the last Five (5) years ------------------------------- 15 

VI. Schedules of on-going projects ------------------------------------------------- 10 

VII. Schedules of contractors equipment ------------------------------------------ 10 

VIII. Audited Financial Report for the last 3 years-------------------------------- 10 

IX. Evidence of Financial Resources ----------------------------------------------- 10 

X. Name, Address and Telephone of Banks (Contractor to provide) --------- 5 

XI. Litigation History ----------------------------------------------------------------- 2 

XII. Sanctity of the tender document as in accordance with clause 5 of 

instruction to tenderer ---------------------------------------------------- 10 

TOTAL 100 

 

 

 

 

 
The detailed scoring plan shall be as shown in table 1 below: - 

 

TABLE 1: 

 
Item Description Point Max. 



 

  Scored Point 

I Statement of Compliance 

o Signed and stamped ------------------------------------------------- 3 

o Signed but not stamped or vice versa ---------------------------- 2 

o Not signed nor stamped -------------------------------------------- 0 

 3 

Ii Tender Questionnaire Form 

o Completely filled ---------------------------------------------------- 5 

o Partially filled ------------------------------------------------------- 3 

o Not filled --------------------------------------------------------------- 0 

 5 

Iii Confidential Business Questionnaire Form. 

o Completely filled -------------------------------------------------- 5 

o Partially filled ------------------------------------------------------ 3 

o Not filled ------------------------------------------------------------ 0 

 5 

Iv Key Personnel (Attach evidence)   15 

Director of the firm 

o Holder of degree or diploma in relevant Engineering field ------ 4 

o Holder of certificate in relevant Engineering field --------------- 3 

o Holder of trade test certificate in relevant Engineering field-- ------------------ 

-----------------------------------------------------------2 

o No relevant certificate ----------------------------------------------- 0 

 4 

At least 1No. degree/diploma of key personnel in relevant Engineering field 

o With over 10 years relevant experience ------------------------ 4 

o With over 5 years relevant experience ------------------------- 3 

o With under 5 years relevant experience ------------------------- 1 

 4 

At least 1No certificate holder of key personnel in relevant Engineering field 

o With over 10 years relevant experience ------------------------ 3 

o With over 5 years relevant experience ------------------------ 2 
o With under 5 years relevant experience ------------------------ 1 

 3 

At least 2No artisan (trade test certificate in relevant Engineering field) 

o Artisan with over 10 years relevant experience --------------- 2 

o Artisan with under 10 years relevant experience -------------- 1 

o Non skilled worker with over 10 years relevant experience--1 

 4 



 

v Contract completed in the last five (5) years (Max of 5 No. Projects) 

o Project of similar nature, complexity and magnitude ----------- 3 

o Project of similar nature but of lower value than the one in consideration------- 

------------------------------------------------ 2 

o No completed project of similar nature --------------------------- 0 

 15 

vi On-going projects (Max of 5 No. Projects) 

o Project of similar nature, complexity and magnitude ----------- 2 

o Project of similar nature but of lower value than the one in consideration –----- 

----------------------------------------------------1 

o No ongoing project of similar nature ------------------------------ 0 

 10 

vii Schedule   of  contractors  equipment and transport (proof or evidence of 

ownership) 

o Means of transport (Vehicle) --------------------------------------- 4 

o No means of transport ----------------------------------------------- 0 

 4 10 

For each specific equipment required in the installation of the 

Work being tendered for. 

(Maximum No. of equipment to be considered – 3 No.) -------------- 2 

 6 

 

viii 
Financial report  10 

Audited financial report (last three (3) years) 

o Turn over greater or equal to 5 times the cost of the project --10 

o Turn over greater or equal to 3 times the cost of the project – 6 

o Turn over greater or equal to the cost of the project ------------ 4 

o Turn over below the cost of the project --------------------------- 2 

ix Evidence of Financial Resources (cash in hand, lines of credit, over draft facility 

etc ) 

o Has financial resources equal or above the cost of the project--10 

o Has financial resources below the cost of the project --------- 5 

o Has not indicated sources of financial resources --------------- 0 

 10 

x Name, Address and Telephone of Banks (Contractor to provide) 

o Provided ---------------------------------------------------------------- 5 
o Not provided ---------------------------------------------------------- 0 

 5 

xi Litigation History 

o Filled -------------------------------------------------------------------- 2 

o Not filled -------------------------------------------------------------- 0 

 2 

xii Sanctity of the tender document 

o Having the document intact 
(not tempered with in any way) ------------------------------------ 10 

o Having mutilated or modified the tender document --------------- 0 

 10 

   100 



  

Any bidder who scores 70 points and above shall be considered for further evaluation. Total score 
will be converted to a maximum of 70% 

 
 

STAGE 3: FINANCIAL EVALUATION 

 

The evaluation shall be in two sections 

1. Preliminary examinations and 

2. Tender sum Comparisons 

 
A) PRELIMINARY EXAMINATIONS 

 

The preliminary examination in the Financial Evaluation shall be in accordance with clause 26 of 

Instruction to Tenderers. 

 

The parameter to be considered under this section includes the following: 

Arithmetic errors and comparison of rates 

 

(1) Arithmetic Errors 

 

The bid shall be checked for arithmetic errors based on the rates and the total sums indicated in the 

bills of quantities. 

 

Confirmation shall be sought in writing from the tenderers whose tender sums will be determined to 

have a significant arithmetic error to their disadvantage, to confirm whether they stand by their 

tender sums. The error shall be treated as per clause 24 of Instructions to Tenderers. 

 

Non compliance with the above shall lead to automatic disqualification from further evaluation. 

 

Discount if any shall be treated as an error in pursuant to clause 26.3 of Instructions  to  

Tenderers 

 

(2) Comparison of rates 

The evaluation committee will compare rates from different bidders and note consistency of rates 

and front loading. The evaluation committee will judge and make an appropriate decision giving 

evidence. 

 

B) TENDER SUMS COMPARISONS 

 

In this section, tender sums will be compared to the average of all sums for bidders who have 
qualified from STAGE 3A and score awarded to maximum of 30%. 

 

The bidder with the lowest tender sum from STAGE 3A shall be awarded the maximum financial 
score of 30% and shall be used as the base in calculating other financial bids. 

 
The bidder with the highest combined technical and financial score shall be recommended for 

award. 
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GENERAL NOTES: 

1. All dimensions to be checked on site before commencement of any work. Use figured 

dimensions only. Any discripancies should be reported to the Architect immediately. 

2. All dimensions are in milimetres unless otherwise specified. 

3. P.V denotes permanent vent. 

4. Metal gutters & down pipe to suite. 

5. All windows & doors to schedule. 

6. All internal fittings to approval. 

 
CIVIL WORKS: 

1. All soils under slabs and around external foundations to be treated for termite control. 

2. All soils on cut embarkments to be stabilised. Slope not to exceed the natural angle of 

repose. 

3. All slabs at ground level to be poured over 1000 gauge polythene sheeting on 50mm 

stone blinding on hardcore. 
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STRUCTURAL WORKS: 

1. Refer to structural Engineers details for all r.c works. 

2. Foundation depth to be determined on site to structural Engineer's approval. 

3. All adjacent r.c work and masonry walls to be tied with strap irons at every course. 

 
MECHANICAL WORKS: 

1. All sanitary fittings, doors, windows and lifts to schedules. 

2. All plumbing and drainage to comply with city council's specifications. 

3. All service ducts to be accessible from every floor. 
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GENERAL NOTES: 

1. All dimensions to be checked on site before commencement of any work. Use figured 

dimensions only. Any discripancies should be reported to the Architect immediately. 

2. All dimensions are in milimetres unless otherwise specified. 

3. P.V denotes permanent vent. 

4. Metal gutters & down pipe to suite. 

5. All windows & doors to schedule. 

6. All internal fittings to approval. 

 
CIVIL WORKS: 

1. All soils under slabs and around external foundations to be treated for termite control. 

2. All soils on cut embarkments to be stabilised. Slope not to exceed the natural angle of 

repose. 

3. All slabs at ground level to be poured over 1000 gauge polythene sheeting on 50mm 

stone blinding on hardcore. 

 
STRUCTURAL WORKS: 

1. Refer to structural Engineers details for all r.c works. 

2. Foundation depth to be determined on site to structural Engineer's approval. 

3. All adjacent r.c work and masonry walls to be tied with strap irons at every course. 

 
 
 

 
200 

 
 
 
 
 

3,400 

 
 
 

 
200 

 
 
 
 
 

3,300 

 
 
 

 
200 

 

 
19,200 

 

6,300 

 
 
 

 
200 

 
 
 
 
 

1,700 

 
 
 

 
200 

 
 
 
 
 

3,500 

 
 
 

 
200 

 
MECHANICAL WORKS: 

1. All sanitary fittings, doors, windows and lifts to schedules. 

2. All plumbing and drainage to comply with city council's specifications. 

3. All service ducts to be accessible from every floor. 
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GENERAL NOTES: 

1. All dimensions to be checked on site before commencement of any work. Use figured 

dimensions only. Any discripancies should be reported to the Architect immediately. 

2. All dimensions are in milimetres unless otherwise specified. 

3. P.V denotes permanent vent. 

4. Metal gutters & down pipe to suite. 

5. All windows & doors to schedule. 

6. All internal fittings to approval. 

 
CIVIL WORKS: 

1. All soils under slabs and around external foundations to be treated for termite control. 

2. All soils on cut embarkments to be stabilised. Slope not to exceed the natural angle of 

repose. 

3. All slabs at ground level to be poured over 1000 gauge polythene sheeting on 50mm 

stone blinding on hardcore. 
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STRUCTURAL WORKS: 

1. Refer to structural Engineers details for all r.c works. 

2. Foundation depth to be determined on site to structural Engineer's approval. 

3. All adjacent r.c work and masonry walls to be tied with strap irons at every course. 

 
MECHANICAL WORKS: 

1. All sanitary fittings, doors, windows and lifts to schedules. 

2. All plumbing and drainage to comply with city council's specifications. 

3. All service ducts to be accessible from every floor. 
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                                       GENERAL NOTES: 
                                       1. All dimensions to be checked on site before commencement of any work. Use figured 
                                       dimensions only. Any discripancies should be reported to the Architect immediately. 
                                       2. All dimensions are in milimetres unless otherwise specified. 
                                       3. P.V denotes permanent vent. 
                                       4. Metal gutters & down pipe to suite. 
                                       5. All windows & doors to schedule. 

                                       6. All internal fittings to approval. 

                                       
CIVIL WORKS: 

                                       1. All soils under slabs and around external foundations to be treated for termite control. 
                                       2. All soils on cut embarkments to be stabilised. Slope not to exceed the natural angle of 
                                       repose. 
                                       3. All slabs at ground level to be poured over 1000 gauge polythene sheeting on 50mm 

                                       stone blinding on hardcore. 

                                       
STRUCTURAL WORKS: 

                                       1. Refer to structural Engineers details for all r.c works. 
                                       2. Foundation depth to be determined on site to structural Engineer's approval. 

                                       3. All adjacent r.c work and masonry walls to be tied with strap irons at every course. 

                                       
MECHANICAL WORKS: 

                                       1. All sanitary fittings, doors, windows and lifts to schedules. 
                                       2. All plumbing and drainage to comply with city council's specifications. 

                                       3. All service ducts to be accessible from every floor. 
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GENERAL NOTES: 

1. All dimensions to be checked on site before commencement of any work. Use figured 

dimensions only. Any discripancies should be reported to the Architect immediately. 

2. All dimensions are in milimetres unless otherwise specified. 

3. P.V denotes permanent vent. 

4. Metal gutters & down pipe to suite. 

5. All windows & doors to schedule. 

6. All internal fittings to approval. 
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CIVIL WORKS: 

1. All soils under slabs and around external foundations to be treated for termite control. 

2. All soils on cut embarkments to be stabilised. Slope not to exceed the natural angle of 

repose. 

3. All slabs at ground level to be poured over 1000 gauge polythene sheeting on 50mm 

stone blinding on hardcore. 

 
STRUCTURAL WORKS: 

1. Refer to structural Engineers details for all r.c works. 

2. Foundation depth to be determined on site to structural Engineer's approval. 

3. All adjacent r.c work and masonry walls to be tied with strap irons at every course. 

 
MECHANICAL WORKS: 

1. All sanitary fittings, doors, windows and lifts to schedules. 

2. All plumbing and drainage to comply with city council's specifications. 

3. All service ducts to be accessible from every floor. 
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GENERAL NOTES: 

1. All dimensions to be checked on site before commencement of any work. Use figured 

dimensions only. Any discripancies should be reported to the Architect immediately. 

2. All dimensions are in milimetres unless otherwise specified. 

3. P.V denotes permanent vent. 

4. Metal gutters & down pipe to suite. 

5. All windows & doors to schedule. 

6. All internal fittings to approval. 

 
CIVIL WORKS: 

1. All soils under slabs and around external foundations to be treated for termite control. 

2. All soils on cut embarkments to be stabilised. Slope not to exceed the natural angle of 

repose. 

3. All slabs at ground level to be poured over 1000 gauge polythene sheeting on 50mm 

stone blinding on hardcore. 
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STRUCTURAL WORKS: 

1. Refer to structural Engineers details for all r.c works. 

2. Foundation depth to be determined on site to structural Engineer's approval. 

3. All adjacent r.c work and masonry walls to be tied with strap irons at every course. 

 
MECHANICAL WORKS: 

1. All sanitary fittings, doors, windows and lifts to schedules. 

2. All plumbing and drainage to comply with city council's specifications. 

3. All service ducts to be accessible from every floor. 
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