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1.1

1.2

1.3

1.4

INTRODUCTION

This standard tender document for procurement of works has been prepared for use by
procuring entities in Kenya in the procurement of works (i.e. Buildings and associated
Civil Engineering Works).

The following guidelines should be observed when using the document:-

@ Specific details should be furnished in the Invitation to tender and in the special
conditions of contract (where applicable). The tender document issued to tenderers
should not have blank spaces or options.

(b) The instructions to tenderers and the General Conditions of Contract should remain
unchanged. Any necessary amendments to these parts should be made through
Appendix to instructions to tenderers and special conditions of contract respectively.

(b) Information contained in the invitation to tender shall conform to the data and
information in the tender documents to enable prospective tenderers to decide whether
or not to participate in the tender and shall indicate any important tender requirements

(c) The invitation to tender shall be as an advertisement in accordance with the regulations
or a letter of invitation addressed to tenderers who have been prequalified following a
request for prequalification.

The cover of the document shall be modified to include:-
I. Tender number.

Il. Tender name.
I11.  Name of procuring entity.



SECTION |

INVITATION FOR TENDERS

COUNTY ASSEMBLY OF KISUMU
P.O. BOX 86 — 40100
KISUMU

Date: 15 December, 2020

Tender Reference No. (CAK/OT/SR/2020/2021/12/01)

Tender Name: (PROPOSED CONSTRUCTION OF SPEAKER’S OFFICIAL RESIDENCE)
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1.2

1.3

1.4

1.5

1.6

1.7

1.8

The (COUNTY ASSEMBLY OF KISUMU) invites sealed tenders for the construction of
(PROPOSED SPEAKER’S OFFICIAL RESIDENCE situated in Kisumu County, Milimani)

Interested eligible candidates may obtain further information and inspect tender documents at,
(COUNTY ASSEMBLY OF KISUMU- HEADQUARTERS) during normal working hours at the
Procurement Office or Email: kisumuassembly@gmail.com.

A complete set of tender documents may be obtained from the County Assembly of Kisumu
Website: www.kisumuassembly.go.ke. All bidders are required to forward their particulars to the
Procurement Office for recording purposes and receiving any further tender clarifications and / or
addenda.

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall remain
valid for (90) days from the closing date of tender.

Completed tender documents are to be enclosed in plain sealed envelopes marked with Tender
name and reference number addressed to:-
The clerk
County assembly of Kisumu
P.O. Box 86-40100
Kisumu

and deposited in the Tender Box located at the County Assembly of Kisumu, Administration
Block, Ground floor, next to the Deputy Clerk’s Office so as to be received on or before
Wednesday 23" December, 2020 at 11:00a.m.

Tenders will be opened immediately thereafter at the County Assembly Boardroom in the
presence of the candidates or their representatives who choose to attend.

Bidders must respond online through IFMIS Supplier Portal using IFMIS Response N0.837236
and also submit original and copy of their tender documents.

Tenders must be accompanied by a tender security of 2% of the tender sum in form of a guarantee
from a reputable Bank or any Insurance Company approved by PPRA, payable to the County
Assembly of Kisumu.

THE CLERK
COUNTY ASSEMBLY OF KISUMU


mailto:kisumuassembly@gmail.com
http://www.kisumuassembly.go.ke/

SECTION N

CLAUSE

1.

2.

INSTRUCTIONS TO TENDERERS
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INSTRUCTIONS TO TENDERERS.

General/Eligibility/Qualifications/Joint venture/Cost of tendering
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1.2

1.3

14

1.5

The Employer as defined in the Appendix to Conditions of Contract invites tenders for
Works Contract as described in the tender documents. The successful tenderer will be
expected to complete the Works by the Intended Completion Date specified in the tender
documents.

All tenderers shall provide the Qualification Information, a statement that the tenderer
(including all members of a joint venture and subcontractors) is not associated, or has not
been associated in the past, directly or indirectly, with the Consultant or any other entity
that has prepared the design, specifications, and other documents for the project or being
proposed as Project Manager for the Contract. A firm that has been engaged by the
Employer to provide consulting services for the preparation or supervision of the Works,
and any of its affiliates, shall not be eligible to tender.

All tenderers shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule, including drawings
and charts, as necessary.

In the event that pre-qualification of potential tenderers has been undertaken, only tenders
from pre-qualified tenderers will be considered for award of Contract. These qualified
tenderers should submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders that the originally
submitted pre-qualification information remains essentially correct as of the date of tender
submission.

Where no pre-qualification of potential tenderers has been done, all tenderers shall include
the following information and documents with their tenders , unless otherwise stated:

(@ copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the
signatory of the tender to commit the tenderer:

(b) total monetary value of construction work performed for each of the last five years:

(©) experience in works of a similar nature and size for each of the last five years, and
details of work under way or contractually committed; and names and addresses of
clients who may be contacted for further information on these contracts;

(d) major items of construction equipment proposed to carry out the Contract and an
undertaking that they will be available for the Contract.

(e) qualifications and experience of key site management and technical personnel
proposed for the Contract and an undertaking that they shall be available for the
Contract.

(f reports on the financial standing of the tenderer, such as profit and loss statements
and auditor’s reports for the past five years;



1.6

1.7

(9) evidence of adequacy of working capital for this Contract (access to line(s) of
credit and availability of other financial resources);

(h) authority to seek references from the tenderer’s bankers;

(1) information regarding any litigation, current or during the last five years, in which
the tenderer is involved, the parties concerned and disputed amount; and

() proposals for subcontracting components of the Works amounting to more than 10
percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners shall comply with
the following requirements, unless otherwise stated:

(@  the tender shall include all the information listed in clause 1.5
above for each joint venture partner;

(b)  the tender shall be signed so as to be legally binding on all
partners;

(c) all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

(d)  one of the partners will be nominated as being in charge,
authorized to incur liabilities, and receive instructions for and on behalf of all
partners of the joint venture; and

(e) the execution of the entire Contract, including payment, shall be
done exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the following minimum
qualifying criteria;

(@) annual volume of construction work of at least 2.5 times the estimated annual cashflow
for the Contract;

(b) experience as main contractor in the construction of at least two works of similar
nature and complexity equivalent to the Works over the last 10 years (to comply with
this requirement, works cited should be at least 70 percent complete);

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential equipment
listed as required for the Works;

(d) a Contract manager with at least five years’ experience in works of an equivalent
nature and volume, including no less than three years as Manager; and

(e) liquid assets and/or credit facilities, net of other contractual commitments and
exclusive of any advance payments which may be made under the Contract, of no less
than 4 months of the estimated payment flow under this Contract.



1.8

1.9

1.10

1.11

1.12

1.13

1.14

The figures for each of the partners of a joint venture shall be added together to determine
the tenderer’s compliance with the minimum qualifying criteria of clause 1.7 (a) and (e);
however, for a joint venture to qualify, each of its partners must meet at least 25 percent of
minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and the partner in charge at
least 40 percent of those minimum criteria. Failure to comply with this requirement will
result in rejection of the joint venture’s tender. Subcontractors’ experience and resources
will not be taken into account in determining the tenderer’s compliance with the qualifying
criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a partner in a joint
venture. A tenderer who submits or participates in more than one tender (other than as a
subcontractor or in cases of alternatives that have been permitted or requested) will cause
all the proposals with the tenderer’s participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and submission of his
tender, and the Employer will in no case be responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and
examine the Site of the Works and its surroundings, and obtain all information that may be
necessary for preparing the tender and entering into a contract for construction of the
Works. The costs of visiting the Site shall be at the tenderer’s own expense.

The procuring entity’s employees, committee members, board members and their relative
(spouse and children) are not eligible to participate in the tender.

The price to be changed for the tender document shall not exceed Kshs.5,000/=

The procuring entity shall allow the tenderer to review the tender document free of charge
before purchase.

Tender Documents

2.1

2.2

2.3

The complete set of tender documents comprises the documents listed below and any
addenda issued in accordance with Clause 2.4.

@ These Instructions to Tenderers

(b) Form of Tender and Qualification Information
(©) Conditions of Contract

(d) Appendix to Conditions of Contract

(e) Specifications

U] Drawings

(9) Bills of Quantities

() Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and Specifications in the
tender documents. Failure to furnish all information required by the tender documents, or
submission of a tender not substantially responsive to the tendering documents in every
respect will be at the tenderer’s risk and may result in rejection of his tender.

A prospective tenderer making an inquiry relating to the tender documents may notify the
Employer in writing or by cable, telex or facsimile at the address indicated in the letter of
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2.4

2.5

invitation to tender. The Employer will only respond to requests for clarification received
earlier than seven days prior to the deadline for submission of tenders. Copies of the
Employer’s response will be forwarded to all persons issued with tendering documents,
including a description of the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the tendering
documents by issuing addenda. Any addendum thus issued shall be part of the tendering
documents and shall be communicated in writing or by cable, telex or facsimile to all
tenderers. Prospective tenderers shall acknowledge receipt of each addendum in writing to
the Employer.

To give prospective tenderers reasonable time in which to take an addendum into account
in preparing their tenders, the Employer shall extend, as necessary, the deadline for
submission of tenders, in accordance with Clause 4.2 here below.

Preparation of Tenders

3.1

3.2

3.3

3.4

3.5

3.6

All documents relating to the tender and any correspondence shall be in English language.

The tender submitted by the tenderer shall comprise the following:

@) These Instructions to Tenderers, Form of Tender, Conditions of Contract,
Appendix to Conditions of Contract and Specifications;

(b) Tender Security;

(©) Priced Bill of Quantities ;

(d) Qualification Information Form and Documents;

(e) Alternative offers where invited; and

)] Any other materials required to be completed and submitted by the tenderers.

The tenderer shall fill in rates and prices for all items of the Works described in the Bill of

Quantities. Items for which no rate or price is entered by the tenderer will not be paid for

when executed and shall be deemed covered by the other rates and prices in the Bill of

Quantities. All duties, taxes, and other levies payable by the Contractor under the

Contract, or for any other cause relevant to the Contract, as of 30 days prior to the deadline

for submission of tenders, shall be included in the tender price submitted by the tenderer.

The rates and prices quoted by the tenderer shall only be subject to adjustment during the

performance of the Contract if provided for in the Appendix to Conditions of Contract and

provisions made in the Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (60) days from the date of submission.

However in exceptional circumstances, the Employer may request that the tenderers
extend the period of validity for a specified additional period. The request and the

9



3.7

3.8

3.9

3.10

3.11

3.12

3.13

tenderers’ responses shall be made in writing. A tenderer may refuse the request without
forfeiting the Tender Security. A tenderer agreeing to the request will not be required or
permitted to otherwise modify the tender, but will be required to extend the validity of
Tender Security for the period of the extension, and in compliance with Clause 3.7 - 3.11
in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in the amount and form
specified in the appendix to invitation to tenderers. This shall be in the amount not
exceeding 2 percent of the tender price

The format of the Tender Security should be in accordance with the form of Tender
Security included in Section G - Standard forms or any other form acceptable to the
Employer. Tender Security shall be valid for 30 days beyond the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall be rejected. The
Tender Security of a joint venture must define as “Tenderer” all joint venture partners and
list them in the following manner: a joint venture  consisting
of............ RO “and “.......L 7,

The Tender Securities of unsuccessful tenderers will be returned within 28 days of the end
of the tender validity period specified in Clause 3.6.

The Tender Security of the successful tenderer will be discharged when the tenderer has
signed the Contract Agreement and furnished the required Performance Security.

The Tender Security may be forfeited

@) if the tenderer withdraws the tender after tender opening during the period of
tender validity;

(b) if the tenderer does not accept the correction of the tender price, pursuant to Clause
5.7,

(©) in the case of a successful tenderer, if the tenderer fails within the specified time
limit to

(1) sign the Agreement, or
(i) furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of the tendering
documents, including the basic technical design as indicated in the Drawings and
Specifications. Alternatives will not be considered, unless specifically allowed in the
invitation to tender. If so allowed, tenderers wishing to offer technical alternatives to the
requirements of the tendering documents must also submit a tender that complies with the
requirements of the tendering documents, including the basic technical design as indicated
in the Drawings and Specifications. In addition to submitting the basic tender, the
tenderer shall provide all information necessary for a complete evaluation of the
alternative, including design calculations, technical specifications, breakdown of prices,

10



3.14

3.15

3.16

3.17

3.18

proposed construction methods and other relevant details. Only the technical alternatives,
if any, of

the lowest evaluated tender conforming to the basic technical requirements shall be
considered.

The tenderer shall prepare one original of the documents comprising the tender documents
as described in Clause 3.2 of these Instructions to Tenderers, bound with the volume
containing the Form of Tender,

and clearly marked “ORIGINAL”. In addition, the tenderer shall submit copies of the
tender, in the number specified in the invitation to tender, and clearly marked as
“COPIES”. In the event of discrepancy between them, the original shall prevail.

The original and all copies of the tender shall be typed or written in indelible ink and shall
be signed by a person or persons duly authorised to sign on behalf of the tenderer,
pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All pages of the tender where
alterations or additions have been made shall be initialled by the person or persons signing
the tender.

Clarification of tenders shall be requested by the tenderer to be received by the procuring
entity not later than 7 days prior to the deadline for submission of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer within 3 days
of receiving the request to enable the tenderer to make timely submission of its tender.

The tender security shall be in the amount of 2% of the tender sum.

Submission of Tenders

4.1

4.2

4.3

4.4

The tenderer shall seal the original and all copies of the tender in two inner envelopes and
one outer envelope, duly marking the inner envelopes as “ORIGINAL” and “COPIES”
as appropriate. The inner and outer envelopes shall:

@) be addressed to the Employer at the address provided in the invitation to tender;

(b) bear the name and identification number of the Contract as defined in the invitation
to tender; and

(©) provide a warning not to open before the specified time and date for tender
opening.

Tenders shall be delivered to the Employer at the address specified above not later than the
time and date specified in the invitation to tender. However, the Employer may extend the
deadline for submission of tenders by issuing an amendment in accordance with Sub-
Clause 2.5 in which case all rights and obligations of the Employer and the tenderers
previously subject to the original deadline will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be returned to the
tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in writing before the
deadline prescribed in clause 4.2. Each tenderer’s modification or withdrawal notice shall
be prepared, sealed, marked,

11



4.5

4.6

4.7

and delivered in accordance with clause 3.13 and 4.1, with the outer and inner envelopes
additionally marked “MODIFICATION”and “WITHDRAWAL?"”, as appropriate. No
tender may be modified after the deadline for submission of tenders.

Withdrawal of a tender between the deadline for submission of

tenders and the expiration of the period of tender validity specified in the invitation to
tender or as extended pursuant to Clause 3.6 may result in the forfeiture of the Tender
Security pursuant to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the prices of their tenders by
submitting tender modifications in accordance with Clause 4.4 or be included in the
original tender submission.

Bulky tenders which do not fit in the tender box shall be delivered to the Clerk’s Office,
Administration block, Ground Floor.

Tender Opening and Evaluation

5.1

5.2

5.3

5.4

5.5

The tenders will be opened by the Employer, including modifications made pursuant to
Clause 4.4, in the presence of the tenderers’ representatives who choose to attend at the
time and in the place specified in the invitation to tender. Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s
representatives who are present during the opening shall sign a register evidencing their
attendance.

The tenderers’ names, the tender prices, the total amount of each tender and of any
alternative tender (if alternatives have been requested or permitted), any discounts, tender
modifications and withdrawals, the presence or absence of Tender Security, and such other
details as may be considered appropriate, will be announced by the Employer at the
opening. Minutes of the tender opening, including the information disclosed to those
present will be prepared by the Employer.

Information relating to the examination, clarification, evaluation, and comparison of
tenders and recommendations for the award of Contract shall not be disclosed to tenderers
or any other persons not officially concerned with such process until the award to the
successful tenderer has been announced. Any effort by a tenderer to influence the
Employer’s officials, processing of tenders or award decisions may result in the rejection
of his tender.

To assist in the examination, evaluation, and comparison of tenders, the Employer at his
discretion, may ask any tenderer for clarification of the tender, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by cable,
telex or facsimile but no change in the price or substance of the tender shall be sought,
offered, or permitted except as required to confirm the correction of arithmetic errors
discovered in the evaluation of the tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine whether each
tender (a) meets the eligibility criteria defined

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the required securities;
and (d) is substantially responsive to the requirements of the tendering documents. A
substantially responsive tender is one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation or reservation. A

12



5.6

5.7

5.8

5.9

material deviation or reservation is one (a) which affects in any substantial way the scope,
quality, or performance of the works; (b) which limits in any substantial way, inconsistent
with the tendering documents, the Employer’s rights or the tenderer’s obligations under
the Contract; or (c) whose rectification would affect unfairly the competitive position of
other tenderers presenting substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may not subsequently be
made responsive by correction or withdrawal of the nonconforming deviation or
reservation.

Tenders determined to be substantially responsive will be checked for any arithmetic
errors. Errors will be corrected as follows:

@) where there is a discrepancy between the amount in figures and the amount in
words, the amount in words will prevail; and

(b) where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will prevail,
unless in the opinion of the Employer, there is an obvious typographical error, in
which case the adjustment will be made to the entry containing that error.

(©) In the event of a discrepancy between the tender amount as stated in the Form of
Tender and the corrected tender figure in the main summary of the Bill of
Quantities, the amount as stated in the Form of Tender shall prevail.

(d) The Error Correction Factor shall be computed by expressing the difference
between the tender amount and the corrected tender sum as a percentage of the
corrected Builder’s Work (i.e. Corrected tender sum less P.C. and Provisional
Sums)

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate or
addition as the case may be) for the purposes of valuations for Interim Certificates
and valuation of variations.

)] the amount stated in the tender will be adjusted in accordance with the above
procedure for the correction of errors and, with
concurrence of the tenderer, shall be considered as binding upon the tenderer. If
the tenderer does not accept the corrected amount, the tender may be rejected and
the Tender Security may be forfeited in accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined to be substantially
responsive in accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender the evaluated tender
price by adjusting the tender price as follows:

@ making any correction for errors pursuant to clause 5.7;

(b) excluding provisional sums and the provision, if any, for contingencies in the Bill
of Quantities, but including Dayworks where priced competitively.

13



5.10

5.11

5.12

(©) making an appropriate adjustment for any other acceptable variations, deviations,
or alternative offers submitted in accordance with clause 3.12; and

(d) making appropriate adjustments to reflect discounts or other price modifications
offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation, deviation, or alternative
offer. Variations, deviations, and alternative offers and other factors which are in excess
of the requirements of the tender documents or otherwise result in unsolicited benefits for
the Employer will not be taken into account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating to his tender from the
time of the tender opening to the time the Contract is awarded. Any effort by the Tenderer
to influence the Employer or his employees in his decision on tender evaluation, tender
comparison or Contract award may result in the rejection of the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share
capital shall be allowed a 10% preferential bias provided that they do not sub-contract
work valued at more than 50% of the Contract Price excluding Provisional Sums to an
non-indigenous sub-contractor.

Award of Contract

6.1

6.2

6.3

6.4

Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose tender
has been determined to be substantially

responsive to the tendering documents and who has offered the lowest evaluated tender
price, provided that such tenderer has been determined to be (a) eligible in accordance
with the provision of Clauses 1.2, and (b) qualified in accordance with the provisions of
clause 1.7 and 1.8.

Notwithstanding clause 6.1 above, the Employer reserves the right to

accept or reject any tender, and to cancel the tendering process and reject all tenders, at
any time prior to the award of Contract, without thereby incurring any liability to the
affected tenderer or tenderers or any obligation to inform the affected tenderer or tenderers
of the grounds for the action.

The tenderer whose tender has been accepted will be notified of the award prior to
expiration of the tender validity period in writing or by cable, telex or facsimile. This
notification (hereinafter and in all Contract documents called the “Letter of Acceptance”)
will state the sum (hereinafter and in all Contract documents called the “Contract
Price”)that the Employer will pay the Contractor in consideration of the execution,
completion, and maintenance of the Works by the Contractor as prescribed by the
Contract. At the same time the other tenderers shall be informed that their tenders have not
been successful.

The contract shall be formed on the parties signing the contract.
The Agreement will incorporate all agreements between the Employer and the successful

tenderer. Within 14 days of receipt the successful tenderer will sign the Agreement and
return it to the Employer.

14



6.5

6.6

6.7

6.8

6.9

6.10

6.11

6.12

6.13

6.14

6.15

6.16

Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall
deliver to the Employer a Performance Security in the amount stipulated in the Appendix
to Conditions of Contract and in the form stipulated in the Tender documents. The
Performance Security shall be in the amount and specified form

Failure of the successful tenderer to comply with the requirements of clause 6.5 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Tender
Security.

Upon the furnishing by the successful tenderer of the Performance Security, the Employer
will promptly notify the other tenderers that their tenders have been unsuccessful.

Preference where allowed in the evaluation of tenders shall not be allowed for contracts
not exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 30 days of the validity
period from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from the date of notification
of contract award unless there is an administrative review request.

Contract price variations shall not be allowed for contracts not exceeding one year (12
months)

Where contract price variation is allowed, the valuation shall not exceed 15% of the
original contract price.

Price variation request shall be processed by the procuring entity within 30 days of
receiving the request.

The procuring entity may at any time terminate procurement proceedings before contract
award and shall not be liable to any person for the termination.

The procuring entity shall give prompt notice of the termination to the tenderers and on
request give its reasons for termination within 14 days of receiving the request from any
tenderer.

A tenderer who gives false information in the tender document about its qualification or
who refuses to enter into a contract after notification of contract award shall be considered
for debarment from participating in future public procurement.

Corrupt and Fraudulent practices

7.1

The procuring entity requires that tenderers observe the highest standards of ethics during
procurement process and execution of contracts. A tenderer shall sign a declaration that he
has not and will not be involved in corrupt and fraudulent practices.
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TENDER EVALUATION CRITERIA
After tender opening, the tenders will be evaluated in 4 stages, namely:

1 Determination of Responsiveness

2 Detailed Technical Examination

3. Financial Evaluation.

4 Combination of Technical and Financial Score

STAGE 1: DETERMINATION OF RESPONSIVENESS

A) PRELIMINARY EXAMINATION

(MANDATORY REQUIREMENTS)

Tenderers are required to submit copies of the following MANDATORY DOCUMENTS /

REQUIREMENTS which shall be used during Preliminary Examination to determine responsiveness.

Certified copy of certificate of Registration/Incorporation from the registrar of companies

Certified copy of Valid Tax Compliance certificate from Kenya Revenue Authority

Must Fill the Price Schedule in the format provided in the tender document

Must Fill the Form of Tender in the format provided in the tender document

Must have been in existence for the last five years.

Must Submit a Tender Security of 2% of the tender sum valid for 90 days after date of tender

opening.

7. Must submit a dully filled up and stamped Confidential Business Questionnaire in format
provided in the tender document

8. Certified copy of valid Registration Certificate with National Construction Authority class 5
(Five and above).

9. Bidders must respond online through IFMIS Supplier Portal using IFMIS Response
No. 837236 and must also submit original and copy of their bid documents.

10. Certified copy of CR12 from Registrar of Companies.

11. Certified copy of current Single Business Permit.

12. Bidders must sequentially serialize all pages for each tender document submitted.

13. Bid declaration for special category duly signed and stamped.

NB: Certification must be by a Commissioner of Oaths.

ok wdE

Note:
The bid security shall be in accordance with clauses 13 and 23.2 of Instruction to Tenderers which states
as follows:

Clause 13.1 of Instruction to Tenderers, “the tenderers shall furnish as part of his tenders a tender surety
in the amount stated in the tender document in the Appendix to Instructions to Tenderers”.
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Clause 13.2 of Instruction to Tenderers, “the unconditional Tender surety shall be in Kenya shillings and
be in form of a certified cheque, bank draft, an irrevocable letter of credit or a guarantee from a reputable
Bank/ Insurance approved by PPOA located in the Republic of Kenya. The format of the surety shall be
in accordance with the sample form included in the tender documents and the tender surety shall be valid
for 150 days from the date of tender opening”.

Clause 23.2 of Instruction to Tenderers: “For the purposes of this clause, a substantially responsive
tender is one which conforms to all terms and condition and specifications of the tender document
without material deviation or reservation and has a valid Bank/Insurance guarantee”.

The employer may seek further clarification/confirmation if necessary to confirm authenticity/compliance
of any condition of the tender.

The tenderers who do not satisfy any of the above requirements shall be considered Non-
Responsive and their tenders will not be evaluated further.

B) COMPLETENESS OF TENDER DOCUMENT

The tender document shall be examined based on clause 2.2 of the Instruction to Tenderers which states
as follows:

In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required to provide
evidence for eligibility of the award of the tender by satisfying the employer of their eligibility under sub
clause 2.1 of Instruction to Tenderers and adequacy of resources to effectively carry out the
subject contract. The tenderers shall be required to fill the Standards Forms provided for the purposes of
providing the required information. The tenderers may also attach the required information if they so
desire.

The award of points for the STANDARD FORMS considered in this section shall be as shown below:

PARAMETER MAXIMUM POINTS
I.  Statement of ComplianCe -------=-=-=-m=mmmmmmm oo 3
Il.  Tender Questionnaire - ----------=-=-=---=-=---- - 5
1. Confidential Business QuUestionnaire --------------==-=-==mmmmmmmmmme- 5
IV.  Key personnel - —-=--e-smememe oo e oo e e e e e 15
V.  Contract Completed in the last Five (5) years - ---------=--=-=--m-mmmmumuu- 15
VI.  Schedules of on-going projects -----------=-=-=-=-=zmemmmememeomen -10
VII.  Schedules of contractors equipment -------=-=-======mmmmmmmmmmmmmemeom 10
VIIl.  Audited Financial Report for the last 3 years------------=-=----=-=-mcemu-- 10
IX.  Evidence of Financial Resources ------------=-======mnmmoemumuv 10
X.  Name, Address and Telephone of Banks (Contractor to provide) -------- 5
X1, Litigation HiStory==-=-=======smmmmme e e oo oo e oo e e 2
X1l Sanctity of the tender document as in accordance with clause 5 of
instruction to tenderer ----------------=--------- m=mmemmemmemmeeeeee 10
TOTAL 100
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STAGE 2: DETAILED TECHNICAL EXAMINATION

The detailed scoring plan shall be as shown in table 1 below:

TABLE 1:
Item | Description Point Max.
Scored | Point
| Statement of Compliance 3
o Signed and stamped ----------------=-------- - -3
o Signed but not stamped or vice versa - e 2
o Not signed nor stamped- —-mmmmme- 0
li Tender Questionnaire Form 5
o Completely filled -----==s-momemememem oo 5
o Partially filled ---- --------=--=----m-m - --3
o Not filled ---------mmm oo 0
lii Confidential Business Questionnaire Form. 5
o Completely filled --------=-m-mmmmm oo 5
o Partially filled ---------=-mmmmm oo 3
o Not filled -------=-m-mmm oo 0
Iv Key Personnel (Attach evidence) 2
Director of the firm 4
o Holder of degree or diploma in relevant Engineering field------ 4
o Holder of certificate in relevant Engineering field--------------- 3
o Holder of trade test certificate in relevant Engineering field--------- 2
o No relevant certificate ------------=-=--=-m-mmmmom oo 0
At least 1No. degree/diploma of key personnel in relevant 4
Engineering field
o With over 10 years relevant experience --------------=--=------ 4
o With over 5 years relevant experience ------------------------- 3
o With under 5 years relevant experience ------------------------ 1
o With no relevant degree or diploma -----------==-==--=-=--- 0
At least 1No certificate holder of key personnel in relevant 3
Engineering field
o With over 10 years relevant experience ----------------------- 3
o With over 5 years relevant experience -------------=-=--=----- 2
o With under 5 years relevant experience ------------------------ 1
o With no relevant certificate =~ ----moemeeme - 0
At least 2No artisan (trade test certificate in relevant Engineering 2
field)
o Artisan with over 10 years relevant experience -------------- 2
o Artisan with under 10 years relevant experience ------------- 1
o Non skilled worker with over 10 years relevant experience—1
o With no relevant trade test certificate - 0
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% Contract completed in the last five (5) years (Max of 5 No. Projects) 15
o Project of similar nature, complexity and magnitude ---------- 3
o Project of similar nature but of lower value than the one in
consideration----- 2
o No completed project of similar nature -- e
Vi On-going projects (Max of 5 No. Projects) 10
o Project of similar nature, complexity and magnitude --------- 2
o Project of similar nature but of lower value than the one in consideration
----- 1
o No ongoing project of similar nature - --------------—-m-ecoeo——- 0
vii Schedule of contractors equipment and transport (proof or evidence of 4
ownership)
o Means of transport (Vehicle) ---------=-==mmmmmmmmmmm oo 4
S L L e B T 0 R —————————— 0
For each specific equipment required in the installation of the 6
Work being tendered for.
(Maximum No. of equipment to be considered — 3 No.) ------------- 2
IfNone s 0
Financial report 10
viii | Audited financial report (last three (3) years)
o Turn over greater or equal to 5 times the cost of the project --10
o Turn over greater or equal to 3 times the cost of the project — 6
o Turn over greater or equal to the cost of the project ----------- 4
o Turn over below the cost of the project -----------=--=-==emnmmu- 2
o No Audited Financial Report =~ —=m-mmmmmmmmmmm oo 0
iX Evidence of Financial Resources (cash in hand, lines of credit, over draft 10
facility etc)
o Has financial resources equal or above the cost of the project--10
o Has financial resources below the cost of the project --------- 5
o Has not indicated sources of financial resources -------------- 0
X Name, Address and Telephone of Banks (Contractor to provide) 5
O Provided -----m-m-mmmm e 5
S e Lo LT I —— S 0
Xi Litigation History 2
O FiIlled == mmm e e - 2
0 NOt filled —-m-mmmmmm e oo 0
xii | Sanctity of the tender document 10
o Having the document intact
(not tempered with in any way) -------------=------- -- 10
o Having mutilated or modified the tender document--------------- 0
TOTAL 100

Any bidder who scores 70 points and above shall be considered for further evaluation. The Technical
score will be allocated a maximum of 70%.
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STAGE 3: FINANCIAL EVALUATION

The evaluation shall be in two sections
1. Preliminary examinations and

2. Financial Evaluation

1) PRELIMINARY EXAMINATIONS

The preliminary examination in the Financial Evaluation shall be in accordance with clause 26 of
Instruction to Tenderers.

The parameter to be considered under this section includes the following:
Arithmetic errors and comparison of rates

(A) Arithmetic Errors

The bid shall be checked for arithmetic errors based on the rates and the total sums indicated in the bills
of quantities.

Confirmation shall be sought in writing from the tenderers whose tender sums will be determined to have
a significant arithmetic error to their disadvantage, to confirm whether they stand by their tender sums.
The error shall be treated as per clause 24 of Instructions to Tenderers.

Non compliance with the above shall lead to automatic disqualification from further evaluation.
Discount if any shall be treated as an error in pursuant to clause 26.3 of Instructions to Tenderers

(B) Comparison of rates

The evaluation committee will compare rates from different bidders and note consistency of rates and
front loading. The evaluation committee will judge and make an appropriate decision giving evidence.
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2) FINANCIAL EVALUATION

The evaluation team shall compare the prices offered by the tenderers and the financial scores (Fs) will be
determined using the formulae below. The financial score will be allocated a maximum of 30%.

Fs =30 x Fm/F

Where Fs is the financial score, Fm is the lowest priced responsive financial bid and F is the price of the
bid under consideration

STAGE 4 - COMBINATION OF TECHNICAL AND FINANCIAL SCORE

The evaluation team shall combine Technical, Tender Sums Comparison and Financial Score as below:
Technical score (Ts) +Financial score (Fs)

= 70%+30%

RECOMMENDATION

The evaluation committee shall recommend to the client for the lowest evaluated and most responsive
bidder with the highest combined technical and financial score for consideration of award.
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1.

CONDITIONS OF CONTRACT

Definitions

1.1

In this Contract, except where context otherwise requires, the following terms shall be
interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of
the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as certified by the
Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and the
Contractor as recorded in the Agreement Form and signed by the parties including all
attachments and appendices thereto and all documents incorporated by reference therein to
execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose tender to carry out the
Works has been accepted by the Employer.

“The Contractor’s Tender”is the completed tendering document submitted by the
Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Project Manager upon
correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract Data and calculated
from the Completion Date.

“Drawings” include calculations and other information provided or approved by the
Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for labour and the
associated materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public Procurement Regulations
(i.e. Central or Local Government administration, Universities, Public Institutions and
Corporations, etc) is the party who employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site
for the execution of the Works.
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“The Intended Completion Date” is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date may be revised only by the
Project Manager by issuing an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

“Project Manager” is the person named in the Appendix to Conditions of Contract (or
any other competent person appointed by the Employer and notified to the Contractor, to
act in replacement of the Project Manager) who is responsible for supervising the
execution of the Works and administering the Contract and shall be an “Architect” or a
“Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525
or an “Engineer” registered under Engineers Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of Contract.
“Site Investigation Reports” are those reports that may be included in the tendering
documents which are factual and interpretative about the surface and subsurface

conditions at the Site.

“Specifications” means the Specifications of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

“Start Date” is the latest date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with the Site possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract with the Contractor
to carry out a part of the Work in the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Project Manager which varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install, and turnover to
the Employer, as defined in the Appendix to Conditions of Contract.

Interpretation

2.1

2.2

In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have
their normal meaning in English Language unless specifically defined. The Project
Manager will provide instructions clarifying queries about these Conditions of Contract.

If sectional completion is specified in the Appendix to Conditions of Contract, reference in
the Conditions of Contract to the Works, the Completion Date and the Intended
Completion Date apply to any section of the Works (other than references to the Intended
Completion Date for the whole of the Works).
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2.3 The following documents shall constitute the Contract documents and shall be interpreted
in the following order of priority;

1)
(2)
3)
(4)
()
(6)
(7)
(8)
©)

Agreement,

Letter of Acceptance,

Contractor’s Tender,

Appendix to Conditions of Contract,
Conditions of Contract,
Specifications,

Drawings,

Bill of Quantities,

Any other documents listed in the Appendix to Conditions of Contract as forming
part of the Contract.

Immediately after the execution of the Contract, the Project Manager
shall furnish both the Employer and the Contractor with two copies
each of all the Contract documents. Further, as and when necessary
the Project Manager shall furnish the Contractor [always with a copy
to the Employer] with three [3] copies of such further drawings or
details or descriptive schedules as are reasonably necessary either

to explain or amplify the Contract drawings or to enable the
Contractor to carry out and complete the Works in accordance with
these Conditions.

Language and Law

3.1  Language of the Contract and the law governing the Contract shall be English language
and the Laws of Kenya respectively unless
otherwise stated.
Project Manager’s Decisions

4.1  Except where otherwise specifically stated, the Project Manager will decide contractual
matters between the Employer and the Contractor in the role representing the Employer.

Delegation

5.1  The Project Manager may delegate any of his duties and responsibilities to others after
notifying the Contractor.

Communications

6.1  Communication between parties shall be effective only when in writing. A notice shall be
effective only when it is delivered.
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7 Subcontracting

7.1

The Contractor may subcontract with the approval of the Project Manager, but may not
assign the Contract without the approval of the Employer in writing. Subcontracting shall
not alter the Contractor’s obligations.

8 Other Contractors

8.1

9 Personnel
9.1

10 Works
10.1

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also with
the Employer, as per the directions of the Project Manager. The Contractor shall also
provide facilities and services for them. The Employer may modify the said List of Other
Contractors etc., and shall notify the Contractor of any such modification.

The Contractor shall employ the key personnel named in the Qualification Information, to
carry out the functions stated in the said Information or other personnel approved by the
Project Manager. The Project Manager will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are substantially equal to or
better than those of the personnel listed in the Qualification Information. If the Project
Manager asks the Contractor to remove a person who is a member of the Contractor’s staff
or work force, stating the reasons, the Contractor shall ensure that the person leaves the
Site within seven days and has no further connection with the Work in the Contract.

The Contractor shall construct and install the Works in accordance with the Specifications
and Drawings. The Works may commence on the Start Date and shall be carried out in
accordance with the Program submitted by the Contractor, as updated with the approval of
the Project Manager, and complete them by the Intended Completion Date.

11 Safety and Temporary Works

12.

11.1  The Contractor shall be responsible for the design of temporary works. However before
erecting the same, he shall submit his designs including specifications and drawings to the
Project Manager and to any other relevant third parties for their approval. No erection of
temporary works shall be done until such approvals are obtained.

11.2  The Project Manager’s approval shall not alter the Contractor’s responsibility for design of
the Temporary works and all drawings prepared by the Contractor for the execution of the
temporary or permanent Works, shall be subject to prior approval by the Project Manager
before they can be used.

11.3 The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

12.1  Anyth ing of historical or other interest or of significant value unexpectedly discovered on

Site shall be the property of the Employer. The Contractor shall notify the Project
Manager of such discoveries and carry out the Project Manager’s instructions for dealing
with them.
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13. Work Program

13.1  Within the time stated in the Appendix to Conditions of Contract, the Contractor shall
submit to the Project Manager for approval a program showing the general methods,
arrangements, order, and timing for all the activities in the Works. An update of the
program shall be a program showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining Work, including any
changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated program at
intervals no longer than the period stated in the Appendix to Conditions of Contract. If the
Contractor does not submit an updated program within this period, the Project Manager
may withhold the amount stated in the said Appendix from the next payment certificate
and continue to withhold this amount until the next payment after the date on which the
overdue program has been submitted. The Project Manager’s approval of the program
shall not alter the Contractor’s obligations. The Contractor may revise the program and
submit it to the Project Manager again at any time. A revised program shall show the
effect of Variations and Compensation Events.

14. Possession of Site

14.1  The Employer shall give possession of all parts of the Site to the Contractor. If possession
of a part is not given by the date stated in the Appendix to Conditions of Contract , the
Employer will be deemed to have delayed the start of the relevant activities, and this will
be a Compensation Event.

15. Access to Site

15.1 The Contractor shall allow the Project Manager and any other person authorised by the
Project Manager, access to the Site and to any place where work in connection with the
Contract is being carried out or is intended to be carried out.

16. Instructions

16.1 The Contractor shall carry out all instructions of the Project Manager which are in
accordance with the Contract.

17. Extension or Acceleration of Completion Date

17.1  The Project Manager shall extend the Intended Completion Date if a Compensation Event
occurs or a variation is issued which makes it impossible for completion to be achieved by
the Intended Completion Date without the Contractor taking steps to accelerate the
remaining Work, which would cause the Contractor to incur additional cost. The Project
Manager shall decide whether and by how much to extend the Intended Completion Date
within 21 days of the Contractor asking the Project Manager in writing for a decision upon
the effect of a Compensation Event or variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay caused by such failure shall not be considered
in assessing the new (extended) Completion Date.
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17.2

No bonus for early completion of the Works shall be paid to the Contractor by the
Employer.

18. Management Meetings

18.1

A Contract management meeting shall be held monthly and attended by the Project
Manager and the Contractor. Its business shall be to review the plans for the remaining
Work and to deal with matters raised in accordance with the early warning procedure. The
Project Manager shall record the minutes of management meetings and provide copies of
the same to those attending the meeting and the Employer. The responsibility of the
parties for actions to be taken shall be decided by the Project Manager either at the
management meeting or after the management meeting and stated in writing to all who
attended the meeting.

19. Early Warning

19.1

19.2

20. Defects

20.1

20.2

20.3

The Contractor shall warn the Project Manager at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the Work, increase
the Contract Price or delay the execution of the Works. The Project Manager may require
the Contractor to provide an estimate of the expected effect of the future event or
circumstance on the Contract Price and Completion Date. The estimate shall be provided
by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering
proposals on how the effect of such an event or circumstance can be avoided or reduced
by anyone involved in the Work and in carrying out any resulting instructions of the
Project Manager.

The Project Manager shall inspect the Contractor’s work and notify the Contractor of any
defects that are found. Such inspection shall not affect the Contractor’s responsibilities.
The Project Manager may instruct the Contractor to search for a defect and to uncover and
test any Work that the Project Manager considers may have a defect. Should the defect be
found, the cost of uncovering and making good shall be borne by the Contractor,
However, if there is no defect found, the cost of uncovering and making good shall be
treated as a variation and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects

before the end of the Defects Liability Period, which begins at Completion, and is defined
in the Appendix to Conditions of Contract. The Defects Liability Period shall be extended
for as long as defects remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Project Manager’s notice. If the Contractor has
not corrected a defect within the time specified in the Project Manager’s notice, the Project
Manager will assess the cost of having the defect corrected by other parties and such cost
shall be treated as a variation and be deducted from the Contract Price.
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21. Bills Of Quantities

21.1

21.2

21.3

The Bills of Quantities shall contain items for the construction, installation, testing and
commissioning of the Work to be done by the Contractor. The Contractor will be paid for
the quantity of the Work done at the rate in the Bills of Quantities for each item.

If the final quantity of the Work done differs from the quantity in the Bills of Quantities
for the particular item by more than 25 percent and provided the change exceeds 1 percent
of the Initial Contract price, the Project Manager shall adjust the rate to allow for the
change.

If requested by the Project Manager, the Contractor shall provide the Project Manager
with a detailed cost breakdown of any rate in the Bills of Quantities.

22. Variations

22.1

22.2

22.3

22.4

22.5

22.6

22.7

All variations shall be included in updated programs produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out the
variations when requested to do so. The Project Manager shall assess the quotation, which
shall be given within seven days of the request or within any longer period as may be
stated by the Project Manager and before the Variation is ordered.

If the work in the variation corresponds with an item description in the Bills of Quantities
and if in the opinion of the Project Manager, the quantity of work is not above the limit
stated in Clause 21.2 or the timing of its execution does not cause the cost per unit of
quantity to change, the rate in the Bills of Quantities shall be used to calculate the value of
the variation. If the cost per unit of quantity changes, or

if the nature or timing of the work in the variation does not correspond with items in the
Bills of Quantities, the quotation by the Contractor shall be in the form of new rates for the
relevant items of Work.

If the Contractor’s quotation is unreasonable, the Project Manager may order the variation
and make a change to the Contract price, which shall be based on the Project Manager’s
own forecast of the effects of the variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the Work would prevent a
quotation being given and considered without delaying the Work, no quotation shall be
given and the variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been
avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project Manager with an
updated cash flow forecast.
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23. Payment Certificates, Currency of Payments and Advance Payments

23.1

23.2

23.3

23.4

23.5

23.6

23.7

The Contractor shall submit to the Project Manager monthly applications for payment
giving sufficient details of the Work done and materials on Site and the amounts which the
Contractor considers himself to be entitled to. The Project Manager shall check the
monthly application and certify the amount to be paid to the Contractor within 14 days.
The value of Work executed and payable shall be determined by the Project Manager.

The value of Work executed shall comprise the value of the quantities of the items in the
Bills of Quantities completed, materials delivered on Site, variations and compensation
events. Such materials shall become the property of the Employer once the Employer has
paid the Contractor for their value . Thereafter, they shall not be removed from Site
without the Project Manager’s instructions except for use upon the Works.

Payments shall be adjusted for deductions for retention. The Employer shall pay the
Contractor the amounts certified by the Project Manager within 30 days of the date of
issue of each certificate. If the Employer makes a late payment, the Contractor shall be
paid simple interest on the late payment in the next payment. Interest shall be calculated
on the basis of number of days delayed at a rate three percentage points above the Central
Bank of Kenya’s average rate for base lending prevailing as of the first day the payment
becomes overdue.

If an amount certified is increased in a later certificate or as a result of an award by an
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this
clause. Interest shall be calculated from the date upon which the increased amount would
have been certified in the absence of dispute.

Items of the Works for which no rate or price has been entered in will not be paid for by
the Employer and shall be deemed covered by other rates and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor
shall be made in Kenya Shillings and foreign currency in the proportion indicated in the
tender, or agreed prior to the execution of the Contract Agreement and indicated therein.
The rate of exchange for the calculation of the amount of foreign currency payment shall
be the rate of exchange indicated in the Appendix to Conditions of Contract. If the
Contractor indicated foreign currencies for payment other than the currencies of the
countries of origin of related goods and services the Employer reserves the right to pay the
equivalent at the time of payment in the currencies of the countries of such goods and
services. The Employer and the Project Manager shall be notified promptly by the
Contractor of an changes in the expected foreign currency requirements of the Contractor
during the execution of the Works as indicated in the Schedule of Foreign Currency
Requirements and the foreign and local currency portions of the balance of the Contract
Price shall then be amended by agreement between Employer and the Contractor in order
to reflect appropriately such changes.

In the event that an advance payment is granted, the following shall apply:-
a) On signature of the Contract, the Contractor shall at his request, and without
furnishing proof of expenditure, be entitled to an advance of 10% (ten percent) of

the original amount of the Contract. The advance shall not be subject to retention
money.
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b)

No advance payment may be made before the Contractor has submitted proof of
the establishment of deposit or a directly

liable guarantee satisfactory to the Employer in the amount of the advance
payment. The guarantee shall be in the same currency as the advance.

Reimbursement of the lump sum advance shall be made by deductions from the
Interim payments and where applicable from the balance owing to the Contractor.
Reimbursement shall begin when the amount of the sums due under the Contract
reaches 20% of the original amount of the Contract. It shall have been completed
by the time 80% of this amount is reached.

The amount to be repaid by way of successive deductions shall be calculated by means of the

formula:

R

Where:

d)

A Xl _ Xll
80-20

R = the amount to be reimbursed

A = the amount of the advance which has been granted

Xt = the amount of proposed cumulative payments as a percentage of the
original amount of the Contract. This figure will exceed 20% but
not exceed 80%.

Xt = the amount of the previous cumulative payments as a percentage of

the original amount of the Contract. This figure will be below
80%but not less than 20%.

with each reimbursement the counterpart of the directly liable guarantee may be
reduced accordingly.

24. Compensation Events

24.1  The following issues shall constitute Compensation Events:

(@)

(b)

(©)

(d)

(€)

The Employer does not give access to a part of the Site by the Site Possession Date
stated in the Appendix to Conditions of Contract.

The Employer modifies the List of Other Contractors, etc., in a way that affects the
Work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings, specifications or
instructions required for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out additional
tests upon the Work, which is then found to have no defects.

The Project Manager unreasonably does not approve a subcontract to be let.
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24.2

24.3

24.4

24.5

24.6

( Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of the Letter of Acceptance from the information issued
to tenderers (including the Site investigation reports), from information available
publicly and from a visual inspection of the Site.

(9) The Project Manager gives an instruction for dealing with an unforeseen condition,
caused by the Employer or additional work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the Employer does not work
within the dates and other constraints stated in the Contract, and they cause delay
or extra cost to the Contractor.

(1) The effects on the Contractor of any of the Employer’s risks.
()] The Project Manager unreasonably delays issuing a Certificate of Completion.

(k) Other compensation events described in the Contract or determined by the Project
Manager shall apply.

If a compensation event would cause additional cost or would prevent the Work being
completed before the Intended Completion Date, the Contract Price shall be increased
and/or the Intended Completion Date shall be extended. The Project Manager shall decide
whether and by how much the Contract Price shall be increased and whether and by how
much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation event upon the
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based
on the Project Manager’s own forecast. The

Project Manager will assume that the Contractor will react competently and promptly to
the event.

The Contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor not having given early warning or not
having co-operated with the Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the
Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his intention to make a
claim within thirty days after the event giving rise to the claim has first arisen. The claim
shall be submitted within thirty days thereafter.

Provided always that should the event giving rise to the claim of continuing effect, the
Contractor shall submit an interim claim within the said thirty days and a final claim
within thirty days of the end of the event giving rise to the claim.

25. Price Adjustment

25.1

The Project Manager shall adjust the Contract Price if taxes, duties and other levies are
changed between the date 30 days before the submission of tenders for the Contract and
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25.2

25.3

25.4

255

the date of Completion. The adjustment shall be the change in the amount of tax payable
by the Contractor.

The Contract Price shall be deemed to be based on exchange rates current at the date of
tender submission in calculating the cost to the Contractor of materials to be specifically
imported (by express provisions in the Contract Bills of Quantities or Specifications) for
permanent incorporation in the Works. Unless otherwise stated in the Contract, if at any
time during the period of the Contract exchange rates shall be varied and this shall affect
the cost to the Contractor of such materials, then the Project Manager shall assess the net
difference in the cost of such materials. Any amount from time to time so assessed shall
be added to or deducted from the Contract Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been
calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall be
subject to adjustment in the events specified thereunder;

(1) The prices contained in the Contract Bills of Quantities shall be deemed to be
based upon the rates of wages and other
emoluments and expenses as determined by the Joint Building Council of Kenya
(J.B.C.) and set out in the schedule of basic rates issued 30 days before the date for
submission of tenders.A copy of the schedule used by the Contractor in his pricing
shall be attached in the Appendix to Conditions of Contract.

(i) Upon J.B.C. determining that any of the said rates of wages or other emoluments
and expenses are increased or decreased, then the Contract Price shall be increased
or decreased by the amount assessed by the Project Manager based upon the
difference, expressed as a percentage, between the rate set out
in the schedule of basic rates issued 30 days before the date for submission of
tenders and the rate published by the J.B.C. and applied to the quantum of labour
incorporated within the amount of Work remaining to be executed at the date of
publication of such increase or decrease.

(iii)  No adjustment shall be made in respect of changes in the rates of wages and other
emoluments and expenses which occur after the date of Completion except during
such other period as may be granted as an extension of time under clause 17.0 of
these Conditions.

The prices contained in the Contract Bills of Quantities shall be deemed to be based upon
the basic prices of materials to be permanently incorporated in the Works as determined
by the J.B.C. and set out in the schedule of basic rates issued 30 days before the date for
submission of tenders. A copy of the schedule used by the Contractor in his pricing shall
be attached in the Appendix to Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are increased or decreased
then the Contract Price shall be increased or decreased by the amount to be assessed by the
Project Manager based upon the difference between the price set out in the schedule of
basic rates issued 30 days before the date for submission of tenders and the rate published
by the J.B.C. and applied to the quantum of the relevant materials which have not been
taken into account in arriving at the amount of any interim certificate under clause 23 of
these Conditions issued before the date of publication of such increase or decrease.
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25.6

25.7

26. Retention

26.1

No adjustment shall be made in respect of changes in basic prices of materials which occur
after the date for Completion except during such other period as may be granted as an
extension of time under clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any materials
included in the schedule of basic rates.

The Employer shall retain from each payment due to the Contractor the proportion stated
in the Appendix to Conditions of Contract until Completion of the whole of the Works.
On Completion of the whole of the Works, half the total amount retained shall be repaid to
the Contractor and the remaining half when the Defects Liability Period has passed and
the Project Manager has certified that all defects notified to the Contractor before the end
of this period have been corrected.

27. Liquidated Damages

27.1

27.2

28. Securities

28.1

29. Dayworks

29.1

29.2

29.3

The Contractor shall pay liquidated damages to the Employer at the rate stated in the
Appendix to Conditions of Contract for each day that the actual Completion Date is later
than the Intended Completion Date. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not alter the
Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the
Project Manager shall correct any overpayment of liquidated damages by the Contractor
by adjusting the next payment certificate. The Contractor shall be paid interest on the
overpayment, calculated from the date of payment to the date of repayment, at the rate
specified in Clause 23.30

The Performance Security shall be provided to the Employer no later than the date
specified in the Letter of Acceptance and shall be issued in an amount and form and by a
reputable bank acceptable to the Employer, and denominated in Kenya Shillings. The
Performance Security shall be valid until a date 30 days beyond the date of issue of the
Certificate of Completion.

If applicable, the Dayworks rates in the Contractor’s tender shall be used for small
additional amounts of Work only when the Project Manager has given written instructions
in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on Forms
approved by the Project Manager. Each

completed form shall be verified and signed by the Project Manager within two days of the
Work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.
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30. Liability and Insurance

30.1

30.2

30.3

30.4

30.5

From the Start Date until the Defects Correction Certificate has been issued, the following
are the Employer’s risks:

@) The risk of personal injury, death or loss of or damage to property (excluding the
Works, Plant, Materials and Equipment), which are due to;

(1) use or occupation of the Site by the Works or for the purpose of the Works,
which is the unavoidable result of the Works, or

(i) negligence, breach of statutory duty or interference with any legal right by
the Employer or by any person employed by or contracted to him except
the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent
that it is due to a fault of the Employer or in Employer’s design, or due to war or
radioactive contamination directly affecting the place where the Works are being
executed.

From the Completion Date until the Defects Correction Certificate has been issued, the
risk of loss of or damage to the Works, Plant, and Materials is the Employer’s risk except
loss or damage due to;

@) a defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was not itself the
Employer’s risk

(©) the activities of the Contractor on the Site after the Completion Date.

From the Start Date until the Defects Correction Certificate has been issued, the risks of
personal injury, death and loss of or damage to property (including, without limitation, the
Works, Plant, Materials, and Equipment) which are not Employer’s risk are Contractor’s
risks.

The Contractor shall provide, in the joint names of the Employer and the Contractor,

insurance cover from the Start Date to the end of the Defects Liability Period, in the

amounts stated in the Appendix to Conditions of Contract for the following events;

(@ loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(©) loss of or damage to property (except the Works, Plant, Materials, and Equipment)
in connection with the Contract, and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Project
Manager for the Project Manager’s approval before the Start Date. All such insurance

shall provide for compensation required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and
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30.6

recover the premiums from payments otherwise due to the Contractor or, if no payment is
due, the payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the approval of the
Project Manager. Both parties shall comply with any conditions of insurance policies.

31. Completion and taking over

31.1

Upon deciding that the Works are complete, the Contractor shall issue a written request to
the Project Manager to issue a Certificate of Completion of the Works. The Employer
shall take over the Site and the Works within seven [7] days of the Project Manager’s
issuing a Certificate of Completion.

32. Final Account

32.1

The Contractor shall issue the Project Manager with a detailed account of the total amount
that the Contractor considers payable to him by the Employer under the Contract before
the end of the Defects Liability Period. The Project Manager shall issue a Defects
Liability Certificate and certify any final payment that is due to the Contractor within 30
days of receiving the Contractor’s account if it is correct and complete. If it is not, the
Project Manager shall issue within 30 days a schedule that states the scope of the
corrections or additions that are necessary. If the final account is still unsatisfactory after
it has been resubmitted, the Project Manager shall decide on the amount payable to the
Contractor and issue a Payment Certificate. The Employer shall pay the Contractor the
amount due in the Final Certificate within 60 days.

33. Termination

33.1

The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract. These

fundamental breaches of Contract shall include, but shall not be limited to, the following;

(@ the Contractor stops work for 30 days when no stoppage of work is shown on the
current program and the stoppage has not been authorised by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the progress of the Works,
and the instruction is not withdrawn within 30 days;

(©) the Contractor is declared bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the Employer to the
Contractor within 30 days (for Interim Certificate) or 60 days (for Final
Certificate)of issue.

(e) the Project Manager gives notice that failure to correct a particular defect is a

fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Project Manager;
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33.2

33.3

334

)] the Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract to the Project
Manager for a cause other than those listed under Clause 33.1 above, the Project Manager
shall decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible. The Project Manager
shall immediately thereafter arrange for a meeting for the purpose of taking record of the
Works executed and materials, goods, equipment and temporary buildings on Site.

34. Payment Upon Termination

34.1

34.2

34.3

34.4

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the Work done
and materials ordered and delivered to Site up to the date of the issue of the certificate.
Additional liquidated damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be a debt payable by the
Contractor.

If the Contract is terminated for the Employer’s convenience or because of a fundamental
breach of Contract by the Employer, the Project Manager shall issue a certificate for the
value of the Work done, materials ordered, the reasonable cost of removal of equipment,
repatriation of the Contractor’s personnel employed solely on the

Works, and the Contractor’s costs of protecting and securing the Works.

The Employer may employ and pay other persons to carry out and complete the Works
and to rectify any defects and may enter upon the Works and use all materials on the Site,
plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the Works under this
clause remove from the Site as and when required, within such reasonable time as the
Project Manager may in writing specify, any temporary buildings, plant, machinery,
appliances, goods or materials belonging to or hired by him, and in default the Employer
may (without being responsible for any loss or damage) remove and sell any such property
of the Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor.

Until after completion of the Works under this clause the Employer shall not be bound by
any other provision of this Contract to make any payment to the Contractor, but upon such
completion as aforesaid and the verification within a reasonable time of the accounts
therefore the Project Manager shall certify the amount of expenses properly incurred by
the Employer and, if such amount added to the money paid to the Contractor before such
determination exceeds the total amount which would have been payable on due
completion in accordance with this Contract the difference shall be a debt payable to the
Employer by the Contractor; and if the said amount added to the said money be less than
the said total amount, the difference shall be a debt payable by the Employer to the
Contractor.
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35. Release from Performance

35.1

If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of either the Employer or the Contractor, the Project Manager shall certify that
the Contract has been frustrated. The Contractor shall make the Site safe and stop Work
as quickly as possible after receiving this certificate and shall be paid for all Work carried
out before receiving it.

36. Corrupt gifts and payments of commission

The Contractor shall not;

(@)

(b)

Offer or give or agree to give to any person in the service of the

Employer any gift or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to the obtaining or
execution of this or any other Contract for the Employer or for showing or forbearing to
show favour

or disfavour to any person in relation to this or any other contract for the Employer.

Enter into this or any other contract with the Employer in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his
knowledge, unless before the Contract is made particulars of any such commission and of
the terms and conditions of any agreement for the payment thereof have been disclosed in
writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by him or acting
on his behalf (whether with or without the knowledge of the Contractor) shall be an
offence under the provisions of the Public Procurement Regulations issued under The
Exchequer and Audit Act Cap 412 of the Laws of Kenya.

37. Settlement Of Disputes

37.1

In case any dispute or difference shall arise between the Employer or the Project Manager
on his behalf and the Contractor, either during the progress or after the completion or
termination of the Works, such dispute shall be notified in writing by either party to the
other with a request to submit it to arbitration and to concur in the appointment of an
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration
and final decision of a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed by the
Chairman or Vice Chairman of any of the following professional institutions;

M Architectural Association of Kenya

(i) Institute of Quantity Surveyors of Kenya

(i) Association of Consulting Engineers of Kenya
(iv)  Chartered Institute of Arbitrators (Kenya Branch)

(v) Institution of Engineers of Kenya
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37.2

37.3

37.4

37.5

37.6

37.7

37.8

37.9

On the request of the applying party. The institution written to first by the aggrieved party
shall take precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any matter or thing of
whatsoever nature arising thereunder or in connection therewith, including any matter or
thing left by this Contract to the discretion of the Project Manager, or the withholding by
the Project Manager of any certificate to which the Contractor may claim to be entitled to
or the measurement and valuation referred to in clause 23.0 of these conditions, or the
rights and liabilities of the parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any dispute or difference
where notice of a dispute or difference has not been given by the applying party within
ninety days of the occurrence or discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or
difference shall not commence unless an attempt has in the first instance been made by the
parties to settle such dispute or difference amicably with or without the assistance of third
parties. Proof of such attempt shall be required.

Notwithstanding anything stated herein the following matters may be referred to
arbitration before the practical completion of the Works or abandonment of the Works or
termination of the Contract by either party:

37.5.1 The appointment of a replacement Project Manager
upon the said person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project
Manager is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld
or is not in accordance with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks
or war damage.

All other matters shall only be referred to arbitration after the completion or alleged
completion of the Works or termination or alleged termination of the Contract, unless the
Employer and the Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to
direct such measurements, computations, tests or valuations as may in his opinion be
desirable in order to determine the rights of the parties and assess and award any sums
which ought to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers,

have powers to open up, review and revise any certificate, opinion, decision, requirement
or notice and to determine all matters in dispute which shall be submitted to him in the
same manner as if no such certificate, opinion, decision requirement or notice had been
given.

The award of such Arbitrator shall be final and binding upon the parties.
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SECTION IV — APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS
Name: THE KISUMU COUNTY ASSEMBLY SERVICE BOARD
Address: P.O. BOX 86 — 40100, KISUMU

Name of Authorised Representative: THE CLERK, COUNTY ASSEMBLY OF KISUMU.

The Project Manager is

Name: CITY ENGINEER

Address: DEPARTMENT OF ENGINEERING, CITY OF KISUMU
P.0. BOX 2738 — 40100
KISUMU

The name (and identification number) of the Contract is PROPOSED CONSTRUCTION OF
SPEAKER’S OFFICIAL RESIDENCE (CAK/OT/SR/2020/2021/22/01)

The Scope of Works: As per Bill of Quantities in this Tender Document and the Contract Agreement.
The Start Date shall be: as stated in the Project Manager’s Notice to Commence work.

The Intended Completion period for the whole of the Works shall be: 16 weeks from the date of
commencement.

The Tender opening date, time and place:- will be on Wednesday 23" December, 2020 at 11:00a.m (East
African Time), at the County Assembly Boardroom.

The Contractor shall submit a revised program for the Works within 14 days of delivery of the Letter of
Acceptance.

The Site Possession Date shall be the date the site is handed over to the Contractor by the Project
Manager.

The Site is located at: Kisumu County, Milimani.
The Defects Liability period is six (6) months.

The Performance Security shall be for the following minimum amounts equivalent as a percentage of the
Contract Price (10%).

The schedule of basic rates used in pricing by the Contractor is as attached (Contractor to attach).

Retention money will be 10% of the Interim Certificate with a limit of 10% of the Contract Price or such
other sum as shall become payable.

41



Tender Security of 2% of the tender sum.
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1.0

2.0

3.0

4.0

5.0

SECTION V - SPECIFICATIONS

Notes for preparing Specifications

Specifications must be drafted to present a clear and

precise statement of the required standards of materials,

and workmanship for tenderers to respond realistically and competitively to
the requirements of the Employer and ensure responsiveness of tenders.
The Specifications should require that all materials, plant, and other
supplies to be permanently incorporated in the Works be new, unused, of
the most recent or current models, and incorporating all recent
improvements in design and materials unless provided otherwise in the
Contract. Where the Contractor is responsible for the design of any part of
the permanent Works, the extent of his obligations must be stated.

Specifications from previous similar projects are useful and may not be
necessary to re-write specifications for every Works Contract.

There are considerable advantages in standardizing General Specifications
for repetitive Works in recognized public sectors, such as highways, urban
housing, irrigation and water supply. The General Specifications should
cover all classes of workmanship, materials and equipment commonly
involved in constructions, although not necessarily to be used in a
particular works contract. Deletions or addenda should then adapt the
General Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure they are not
restrictive. In the Specifications of standards for materials, plant and
workmanship, existing Kenya Standards should be used as much as
possible, otherwise recognized international standards may also be used.

The Employer should decide whether technical solutions to specified parts
of the Works are to be permitted. Alternatives are appropriate in cases
where obvious (and potentially less costly) alternatives are possible to the
technical solutions indicated in tender documents for certain elements of
the Works, taking into consideration the comparative specialized advantage
of potential tenderers.

The Employer should provide a description of the selected parts of the
Works with appropriate reference to Drawings, Specifications, Bills of
Quantities, and Design or Performance criteria, stating that the alternative
solutions shall be at least structurally and functionally equivalent to the
basic design parameters and Specifications.

Such alternative solutions shall be accompanied by all information
necessary for a complete evaluation by the Employer, including drawings,
design calculations, technical specifications, breakdown of prices, proposed
construction methodology, and other relevant details. Technical
alternatives permitted in this manner shall be considered by the Employer
each on its own merits and independently of whether the tenderer has
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priced the item as described in the Employer’s design included with the
tender documents.

SECTION VI - DRAWINGS
Note 1. A list of drawings should be inserted here

2. The actual drawings including Site plans should be annexed in a
separate booklet.
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1.0

2.0

SECTION VII - BILL OF QUANTITIES

Notes for preparing Bills of Quantities

The objectives of the Bills of Quantities are;

(a)

(b)

(@)

to provide sufficient information on the quantities of Works to be performed to enable
tenders to be prepared efficiently and accurately; and

when a Contract has been entered into, to provide a priced Bill of Quantities for use in the
periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works
of the same nature carried out in different locations or in other circumstances which may
give rise to different considerations of cost. Consistent with these requirements, the layout
and content of the Bill of Quantities should be as simple and brief as possible.

The Bills of Quantities should be divided generally into the following sections:
Preliminaries.

The preliminaries should indicate the inclusiveness of the unit prices, and should state the
methods of measurement which have been adopted in the preparation of the Bill of
Quantities and which are to be used for the measurement of any part of the Works.

The number of preliminary items to be priced by the tenderer should be limited to tangible
items such as site office and other temporary works, otherwise items such as security for
the Works which are primarily part of the Contractor’s obligations should be included in
the Contractor’s rates.

(b) Work Items

(1) The items in the Bills of Quantities should be grouped into sections to distinguish
between those parts of the Works which by nature, location, access, timing, or any
other special characteristics may give rise to different methods of construction, or
phasing of the Works, or considerations of cost. General items common to all
parts of the Works may be grouped as a separate section in the Bill of Quantities.

(i)  Quantities should be computed net from the Drawings, unless directed otherwise in
the Contract, and no allowance should be made for bulking, shrinkage or waste.
Quantities should be rounded up or down where appropriate.

(i) The following units of measurement and abbreviations are recommended for use.

Unit

Abbreviation Unit Abbreviation

cubic meter m? or cm millimeter mm

hectare
hour

ha month mon
h number nr
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kilogram

lump sum

meter

metric ton (1,000

kg)

kg
sum

square meter m? or sm
square millimeter mm? or sq mm
week wk

(iv)

(c) Daywork Schedule

The commencing surface should be identified in the description of each
item for Work involving excavation, boring or drilling, for which the
commencing surface is not also the original surface. The excavated surface
should be identified in the description of each item for Work involving
excavation for which the excavated surface is not also the final surface.
The depths of Work should be measured from the commencing surface to
the excavated surface, as defined.

A Daywork Schedule should be included if the probability of unforeseen work, outside the items
included in the Bill of Quantities, is relatively high. To facilitate checking by the Employer of the
realism of rates quoted by the tenderers, the Daywork Schedule should normally comprise:

(i)

(i)

a list of the various classes of labour, and
materials for which basic Day work rates or
prices are to be inserted by the tenderer,
together with a statement of the conditions
under which the Contractor will be paid for
Work executed on a Day work basis; and

a percentage to be entered by the tenderer against each basic Day

work Subtotal amount for labour, materials and plant representing
the Contractor’s profit, overheads, supervision and other charges.

46



(d) Provisional Quantities and Sums

(i)

(i)

Provision for quantity contingencies in any particular

item or class of Work with a high expectation of

guantity overrun should be made by entering specific

“Provisional Quantities” or “Provisional Items” in the

Bill of Quantities, and not by increasing the quantities

for that item or class of Work beyond those of the Work

normally expected to be required. To the extent not

covered above, a general provision for physical

contingencies (quantity overruns) should be made by

including a “Provisional Sum” in the Summary of the

Bill of Quantities. Similarly, a contingency allowance

for possible price increases should be provided as a

“Provisional Sum” in the Summary of the Bill of
Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to

request periodic supplementary approvals as the future

need arises.

Provisional sums to cover specialized works normally carried out by
Nominated Sub Contractors should be avoided and instead Bills of
Quantities of the specialised Works should be included as a section of the
main Bills of Quantities to be priced by the Main Contractor. The Main
Contractor should be required to indicate the name (s) of

the specialised firms he proposes to engage to carry out the specialized Works as
his approved domestic sub-contractors. Only provisional sums to cover specialized
Works by statutory authorities should be included in the Bills of Quantities.

(e) Summary

The Summary should contain a tabulation of the separate parts of the Bills
of Quantities carried forward, with provisional sums for Daywork, for
physical (quantity) contingencies, and for price contingencies (upward
price adjustment) where applicable.
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APPENDIX TO CONDITIONS OF CONTRACT

Name of Employer: The Kisumu County Assembly Service Board

Name of Project Manager: CITY ENGINEER

The name of Contract is:
Tender No: CAK/OT/SR/2020/2021/12/01

Scope of the Works: AS PER BILLS OF QUANTITIES IN THIS TENDER
DOCUMENT, AND THE CONTRACT AGREEMENT

The Tender Opening Date and Time will be on Wednesday, 23" December, 2020 at 11:00a.m at the
County Assembly Board Room.

The Start Date shall be as stated in the Project Manager’s Notice to commence work.

The Intended Completion period for the whole of the Works shall be 16 weeks from the date of
commencement.

The Site Possession Date shall be the date site is handed over to the Contractor by the Project Manager.
The Site is located at Kisumu/municipality/block11/48

The Defects Liability Period is 6 MONTHS

Amount of Tender Security is (2%) of the Tender Price in the Form of Tender Security or a Banker’s
Cheque, from a reputable Commercial Bank, to the Employer.

The amount of Performance Security is 10% of CONTRACT PRICE in form of a Performance bank
Guarantee, from a reputable Commercial Bank, acceptable to the Employer.

Retention Money will be 10% of the INTERIM CERTIFICATE with a limit of 10% of the Contract
Price or such other sum as shall become payable. SECTION VIII —

48



BILLS OF QUANTITIES
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

ITEM DESCRIPTION UNIT QUANTITY| AMOUNT
PRELIMINARIES
Sign board
Display sign board detailing the various parties to
A the Contract as specified by the Project Manager (ITEM
Provide material and hoard the working area in G-
B 30 iron sheets ITEM
Provide water/Electricity for the works to
C completion ITEM
D Provide insurance for the works to completion ITEM
Provide Security for the works for the entire
E construction period ITEM
Provide for Plants and Machineries for the entire
F construction period ITEM
Provide for Material Test for the entire
G construction period ITEM
Provide for Site Office and Store as specified by
H the project manager ITEM
TOTAL PRELIMINARIES CARRIED TO
SUMMARY Ksh

Preliminaries

Page 1
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item Pescription Unit Qty Rate Amount
ELEMENT NO. 1; SUBSTRUCTURES (All
Provisional
A |Clear site of all vegetation including small trees, scrubs
and bushes, excavate to remove top vegetable soil and
heap as directed on site; average depth of 150mm
sm 260
B [Excavate for column bases commencing from bulk
excavated level: not exceeding 1.5m deep cm 68
C  |Excavate for strip foundation trenches commencing from
bulk excavated level: not exceeding 1.5m deep cm 78
D  |Extra over all kinds of excavation irrespective of depth for
rock cm 44
E  JAllow for upholding and supporting sides of excavations
including any necessary plunking and strutting
Item
F  [Allow for keep excavations free of water including any
necessary pumping Item
G |Return, fill and ram selected soil in foundations cm 37
H  |Remove surplus soil from site to a place approved by local
authority cm 109
Mass concrete class 10/20 mix: in
J |50mm thick blinding under strip foundations sm 56
K |Ditto under column bases sm 45
Vibrated reinforced insitu concrete class 20/20; with
minimum cube crushing strength of 20N/mm? at 28
days; in
L |Strip foundations cm 11
M |Column bases cm 14
N  |Columns cm 2
P [125mm thick solid ground floor slab sm 260
Mesh fabric reinforcement
Q  [Mesh reinforcement No. A142 size 200 x 200 mm
weighing 2.24 kg per square metre: in floor slab: including
all necessary supports sm 260
Carried to Collection
Substructures Page 1
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item Description Unit Qty Rate Amount
Supply and fix cold worked steel bar to BS 8666 REF
in structural concrete work including cutting,
bending, hoisting, tying wire, spacing blocks and
supporting all in position
A |8mm Bars Kg 477
B |12mm Bars Kg 1,02
C |16mm Bars Kg 733
Sawn formwork: to
E  [Column bases sm 42
F  |Columns sm 35
G [Strips sm 37
H |Edges: ground floor slab 75mm - 150mm girth m 62
Walling
H  |20mm thick chisel dressed natural stone walling bedded in
cement and sand mortar (1:3) with minimum stone
crushing strength of 10N/mm? sm 111
Hardcore
J |Hardcore of approved inert material: well watered and
compacted in 100mm thick (maximum) layers cm 78
Blinding
K |50mm thick approved quality quarry dust blinding to
surfaces of hardcore sm 26
Anti-termite treatment
L [Termidor 25EC anti-termite chemical treatment: applied
by approved professional pest control specialist: applied
strictly in accordance with the manufacturer's instructions:
10 year guarantee sm 260
DPM
M |Gauge 1000 polythene damp proof membrane sm 26
25mm thick cement and sand (1:4) rendering: on
concrete or stonework: wood float: to
N |Plinths: externally sm 1
Carried to Collection
Substructures Page 2
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item Description Unit Qty Rate Amount
Prepare surfaces and apply undercoat and two
finishing coats black bitumastic or other equal
approved water resistant paint: on rendered surfaces:
to
A |Plinths: externally sm
Carried to Collection

COLLECTION
From Page Ground 1
From Page Ground 2
From Page Ground 3 (Above)

SUBSTRUCTURES CARRIED TO SUMMARY

Substructures Page 3
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item | Description Unit Qty Rate Amount

ELEMENT NO. 2; CONCRETE WORKS

Sawn formwork: to
A | Sides and soffits: beams sm 90
B | Columns; vertical sides sm 88
C | Soffits of suspended slab sm 260
D | Staircase landing sm 4
E |Risers and edges of stairs; 75mm - 150 mm girth m 16
F | Edges of strings; cut to profile of strings; 150mm -

225mm girth. m 16
G | Slopping soffits of staircases sm 11
H [Edges of suspended slab; 75 - 150 mm girth m 62

Supply and fix cold worked steel bar to BS 8666 REF

in structural concrete work including cutting,

bending, hoisting, tying wire, spacing blocks and

supporting all in position
J | 8mm diameter Kg 325
K | 10mm diameter Kg 356
L [12mm diameter Kg 796
M |16mm diameter Kg 623

Vibrated reinforced insitu concrete class 20/20; with

minimum cube crushing strength of 20N /mm? at 28
P [Beams and lintels cm 9
Q [ Columns cm 6
R | Stairs and waist cm 3
S | 150mm thick suspended landings sm 4
T | 150mm thick suspended slab sm 260

Carried to collection
Reinforced concrete superstructure Page4
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item

Description

Unit

Qty

Rate

Amount

FIRST FLOOR

Sawn formwork: to

Sides and soffits: beams

Columns; vertical sides

Supply and fix cold worked steel bar to BS 4449 REF

in structural concrete work including cutting,

bending, hoisting, tying wire, spacing blocks and

supporting all in position

Assorted bars

Vibrated reinforced insitu concrete class 20/20; with

minimum cube crushing strength of 20N/mm? at 28

days; in
Beams and lintels

Columns

Carried to collection

Collection
From page 4

From page 5 (above)

sm

sm

Kg

cm

cm

124

88

1600

10

R. C SUPERSTRUCTURE CARRIED TO

SUMMARY

Reinforced concrete superstructure

Page5
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Walling

Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item |[Description Unit Qty Rate Amount

ELEMENT NO. 3; WALLING
External walls
Machine dressed natural stone walling bedded
in cement and sand mortar (1:3) with minimum
stone crushing strength of 7N/mm?2

A |200mm thick masonry walls with hoop iron laid
after every alternate course. sm 114
Bituminous hessian base to BS 743 type A: or
other equal approved damp-proof course: in
cement/ sand (1:3) mortar

B [200 mm wide m 57
Internal
Machine dressed natural stone walling bedded
in cement and sand mortar (1:3) with minimum
stone crushing strength of 7N/mm?2

C |200 mm Thick walls sm 86
Bituminous hessian base to BS 743 type A: or
other equal approved damp-proof course: in
cement/ sand (1:3) mortar

D |200 mm wide m 36

Carried to collection
Page5
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item Description Unit Qty Rate Amount
First floor

External walls

Machine dressed natural stone walling bedded
in cement and sand mortar (1:3) with minimum
stone crushing strength of 7N/mm?

A |200mm thick masonry walls with hoop iron laid
after every alternate course. sm 120

Internal
Machine dressed natural stone walling bedded

in cement and sand mortar (1:3) with minimum
stone crushing strength of 7N/mm?2

B200 mm Thick walls sm 85

Carried to collection

COLLECTION

From page 6

From page 7 (above)

WALLING CARRIED TO SUMMARY

Walling Page6
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

ITEM

DESCRIPTION

UNIT

QUANTITY Rate

Amount

ROOF CONSTRUCTION, COVERINGS AND
RAINWATER DISPOSAL

ROOF CONSTRUCTION

The following in sawn softwood timber including
fabricating, hoisting and fixing in position
approximately 12,000mm above ground floor level
as per Structural Engineer's drawing

Sawn cypress

Rates to include all necessary bolting and/or nailing
100 X 75mm tie beams

100 x 50mm rafters

150 x 100mm wall plate fixed with and including
hoop iron fixed to ringbeam

75 x 50 mm Purlins
Ditto struts and ties

Wrot treated prime grade cypress

38mm thick tongued and grooved eaves filling V-
jointed and secretly nailed onto and including 50mm
x 50mm sawn cypress brackets with mosquito wire
gauze in between

225mm x 38mm thick fascia board fixed onto ends
of rafters

ROOF COVERINGS

Roof covering as 28 gauge roofing Sheet including
roof vents to suppliers recommendations

ridge board to match roof sheet
600 mm wide ditto valley flashing four times bent

Extra over roofing sheet for raking cutting

m2

544

38

159

644

544

159

159

538

42

124

Carried to Collection

Roofing

Page7
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

ITEM [DESCRIPTION UNIT RQUANTITY Rate AMOUNT

Roof Continued

Prepare surfaces and apply one coat of
aluminium

wood primer and two finishing coats of
gloss oll

paint

on:

A General wood surfaces m 159
B Wood surfaces 200 - 300mm girth m 21

Rainwater goods

200mm wide x 200mm deep (600mm girth )
Reinforce concrete gutter fixed onto the wall
as

C directed by the Architect. m 159

D Extra over ditto for stopped ends no 8
Ditto for forming 150mm x 150mm hole for
down

E pipe no 8
150mm x 150mm prepainted gauge 24
galvanised

iron rain water down pipe fixed onto walls with
approved mild steel support brackets at

1,000mm
F centres m 62
Eaves
finishes
G 50X50mm brandering m 159
H PVC bonding to eave m2 9§

Carried to collection

COLLECTION
Page 8

Page 9 (above)

ROOF CARRIED TO SUMMARY

Roofing Page 8
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Amou
Item |Description Unit | Qty Rate nt
ELEMENT NO. 4; WINDOWS
Approved concrete cill; twice
throated, twice
weathered: bedded and jointed in cement
(sand (1:3)
mortar: pointed in matching coloured
cement
A |250mm x 100mm thick cill m 17
12mm thick one coat bed; wood floated to
receive
recast window cills (m/s); to concrete or
lock work
base;
generally to
B |Window cills ; 200mm to 300mm wide m 17
Wrot cypress: prime grade,
selected
C ]200mm x 20mm thick window board m 17
Prepare and apply one coat of
aluminium wood
primer on timber surfaces in contact with
concrete or
masonty surfaces
Over 100mm but not exceeding 200mm girth:
D [window
board m 17
Prepare surfaces: apply three coats
polyurethane
varnish on wood: to
surfaces
Surfaces over 100mm but not exceeding
E  [200mm girth:
window board m 17
Wrot iron curtain rod to
detail
Approved wrot iron double curtain rod 50mm
diameter
tubular section; end brackets,fixing with
chromium plated
screws to background requiring plugging to
Architect's
approval m
Carried to Collection
Windows page6
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item |Description Unit Qty Rate [Amount

ALUMINIUM WINDOWS

Supply and fix the following purpose made

Aluminium windows including cutting and pining

fixing lugs to concrete or masonry work jambs ;

bedding in cement and sand (1:3) mortar , pointing

all round frames in mastic ,easing ,oiling and

adjusting opening lights on completion, including 4

mm glazing; All as per the architect's Schedule of

windows
A 1600mm x 900mm overall height No 2
B |900mm x 1800mm overall height No 2
C [2600mm x 1800mm overall height No 1
D [1800mm x 1800mm overall height No 1
E  [600mm x 1200mm overall height No 1
F  [1500mm x 1200mm overall height No 1
G [2000mm x 1800mm overall height No 1
H [2300mm x 1800mm overall height No 1
J  11200mm x 1800mm overall height No 1
K |2400mm x 1800mm overall height No 1

Carried to collection
Windows page?
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Amou
Item [Description Unit  Qty Rate nt
First Floor

IApproved concrete cill; twice throated, twice
weathered: bedded and jointed in cement (sand (1:3)

imortar: pointed in matching coloured cement

A [250mm x 100mm thick cill m 14

12mm thick one coat bed; wood floated to receive

precast window cills (m/s); to concrete ot block work
base; generally to

B |Window cills ; 200mm to 300mm wide m 14

Wrot cypress: prime grade, selected

C [|200mm x 20mm thick window board m 14

Prepare and apply one coat of aluminium wood

primer on timber surfaces in contact with concrete or

masonry surfaces

D |Over 100mm but not exceeding 200mm girth: window
board m 14

Prepare surfaces: apply three coats polyurethane

varnish on wood: to surfaces

E  |Surfaces over 100mm but not exceeding 200mm girth:

window board m 14

Wrot iron curtain rod to detail

Approved wrot iron double curtain rod 50mm diameter
tubular section; end brackets,fixing with chromium plated

screws to background requiring plugging to Architect's

approval m 14

Carried to Collecﬁ_ion

Windows page8
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item

Description

Unit

Qty

Rate

Amount

T O o m J 0o = >

Supply and fix the following purpose made

Aluminium windows including cutting and pining

fixing lugs to concrete or masonry work jambs ;
bedding in cement and sand (1:3) mortar , pointing
all round frames in mastic ,easing ,oiling and

adjusting opening lights on completion, including 4

mm glazing; All as per the architect's Schedule of

windows

600mm x 900mm overall height
2000mm x 900mm overall height
1800mm x 1800mm overall height
2600mm x 1800mm overall height
600mm x 1800mm overall height
1200mm x 1800mm overall height
1500mm x 1800mm overall height

900mm x 1800mm overall heiht
Prepare surfaces, three coats gloss oil
paint; spray

painted to metal surfaces;

Windows, both sides measured
Carried to Collection

sm

COLLECTION
From Page 10
From Page 11
From Page 12

From page 13 (above)

WINDOWS CARRIED TO SUMMARY

Windows

page9
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item

Description

Unit

Qy

Rate

Amou
nt

K

ELEMENT NO. 5; DOORS

Iimber doors

50mm thick mahogany solid door to BS 459
comprising of 100mm x 50mm top rails, 150mm x
50mm middle rails, 200mm x 50mm bottom rails,
lipped with moulded hardwood edges in;

1500mm x 2400mm overall height, double leaf
solid doors

to main entrance

Single door; overall size 1000mm wide x
2400mm high

Wrot mahogany: prime grade
150mm x 50mm door
frames

50mm x 25mm Architrave: splayed

12mm diameter hardwood quodrant
Prepare and apply one coat of
aluminium wood

primer on timber surfaces in contact with
concrete or

masonry
Over 100mm but not exceeding 200mm girth

Not exceeding 100mm girth
Prepare surfaces: apply three coats
polyurethane clear

lacquer or other equal approved: on timber
surfaces:

t
0

Over 100mm but not exceeding 200mm girth
Not exceeding 100mm girth

General timber surfaces: doors

sm

22

22

22

22

22

22

22

20.4

Carried to collection

Doors

page9
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item

Description

Unit

Qty

Rate

Amount

Doors

Iron mongery

Supply and fix the following ironmongery as
applicable or

equal and approved ironmongery with matching
screws

100 mm Mild Steel Butt Hinges
Two lever mortice lock including 2 No. Lever
Handles

Three lever mortice lock including 2 No. Lever
Handles

First floor
Timber doors

50mm thick mahogany solid door to BS 459
comprising of 100mm x 50mm top rails, 150

pr

set

set

nm x

50mm middle rails, 200mm x 50mm bottom
lipped with moulded hardwood edges in;

Single door; overall size 1000mm wide x
2400mm high

Aluminium sliding doors satin anodized inc}

rails,

uding

external frames, glazing bead, gasket strips,
clear glass glazing and painted externally.

Double door overall size 2400mm x
2400mm
Double door overall size 2700mm x
2400mm

Wrot mahogany: prime grade

150 x 50 mm door frames
50 x 25 mm Architrave: splayed

12mm diameter hardwood quodrant

Carried to collection

6mm

12

31

31

31

pagel0
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item

Description

Unit

Qty

Rate

|Amount

Prepare and apply one coat of
aluminium wood

primer on timber surfaces in contact with
concrete or

masonry

Over 100 but not exceeding 200 mm girth

Not exceeding 100 mm girth
Prepare surfaces: apply three coats
polyurethane clear

lacquer or other equal approved: on timber
surfaces:

Over 100 but not exceeding 200 mm girth
Not exceeding 100 mm girth

General timber surfaces: doors

Sm

31

62

31

62

17

Carried to collection

COLLECTION
From page 14
From page 15

From page 16 (above)

DOORS CARRIED TO SUMMARY

Doors

pagell
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item

Description

Unit

Qty

Rate

Amount

ELEMENT NO. 6; FINISHES

FLOOR FINISHES

Plain cement concrete;

20mm thick finish

Screed: cement and sand (1:4) on concrete: wood
floated finished

20mm thick finished to receive ceramic tiles (m.s)

Supply and fix approved ceramic tiles; non-slip floor

tiles; to reguler pattern; bedding and jointing in

cement mortar (1:4); grouting joints with matching

cement. Rates to include for plastic corner strip.

300mm x 300mm x 10mm thick tiles
100mm x 10mm thick skirting; fair rounded top edges

Supply and fix approved ceramic tiles; Italian; floor

tiles; to reguler pattern; bedding and jointing in

cement mortar (1:4); grouting joints with matching

cement. Rates to include for plastic corner strip.

300mm x 300mm x 10mm thick tiles

100mm x 10mm thick skirting; fair rounded top edges

WALL FINISHES:

Internal wall finishes

Plaster: 12 mm cement/lime putty/sand: steel

trowelled: on masonry or concrete: to

Walls

Backing: 10mm cement/sand (1:4): on masonty or

concrete: wood float finished: to

Walls to receive ceramic tiles (m.s.)

sm

sm

sm

sm

sm

sm

205

59

162

129

172

28

Carried to Collection

Finishes

pagell
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item

Description

Unit

Qty Rate Amount

Supply and fix approved polished ceramic wall tiles

to reguler pattern; bedding and jointing in cement

mortar (1:4); grouting joints with matching cement.

Rates to include for plastic corner strip.

600mm x 300mm x 15mm thick tiles

Prepare surfaces: apply three coats Crown Solo vinyl

emulsion paint or other equal approved: on steel

trowelled plaster: to

Walls

EXTERNAL WALL FINISHES

External cement and sand(1:3) render: steel

trowelled: on masonry or concrete: to

Walls and concrete surfaces

Backing: 20 mm cement/sand (1:3): on masonty or

concrete: wood float finished: to

Walls to receive stone cladding (m.s.)

Extra over wall for keying externally (Horrizontal Key and
flush vertical Joints)

Stone Cladding

Supply and fix 20mm thick mazeras stone cladding on
prepared backing (m.s.) including fixing accessories and

coloured cement and sand (1:4) jointing mortar

CEILING FINISHES

Plaster: 12 mm cement/lime putty/sand: steel

trowelled: on masonry or concrete: to

Soffit of suspended slab

Prepare surfaces: apply three coats Crown Solo vinyl

emulsion paint or other equal approved: on steel

trowelled plaster: to

Soffit of suspended slab

sm

sm

sm

sm

sm

sm

sm

sm

28

172

114

114

34

114

260

260

Carried to Collection

Finishes

pagel2
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item [Description Unit Qty Rate Amount

STAIRCASE FINISHES

Screed: cement and sand (1:3): on concrete wood
floated

A 20mm thick: to 300mm wide treads to receive ceramic

tiles m 26
B 20mm thick: 150mm high risers ditto m 23
C  |20mm thick: to landings ditto sm 4

Supply and fix approved ceramic tiles; non-slip floor
tiles; to reguler pattern; bedding and jointing in
cement mortar (1:4); grouting joints with matching
cement. Rates to include for plastic corner strip.

D |20mm thick: to 300 mm wide treads: non-slip m 26
E  |20mm thick: 160 mm high risers: ditto m 23
F  |20mm thick: to landings: ditto sm 4
G [100mm x 20mm skirting m 19

Plaster: 9 mm first coat of cement, lime putty and
sand (1:2:9): 4 mm second coat of cement lime putty
and sand (1:1:6): steel trowelled: to

H Sloping soffits of staircases & strings sm 11
] Soffits landings sm 4

Prepare surfaces: apply three coats Crown Solo vinyl

emulsion paint or other equal approved: on steel
trowelled plaster: to

K  [Sloping soffits of staitcases & strings sm 11
L |Soffits landings sm 4
Staircase railing

M |900mm high balustrading; mild steel balustrades and
50mm diameter handrail, 25mm diamater balusters at
200mm centres in 1000mm repetitive patterns with one
end grouted to concrete floor and the other end welded
handrail and bottom rails; all as per Architect's detail;

spray painted to approval m 16

Carried to Collection

Finishes pagel3
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item Description

Unit

Qty

Rate

Amount

First floor

FLOOR FINISHES

Screed: cement and sand (1:4) on concrete: wood

A20q

floated finished

nm thick finished to receive ceramic tiles (m.s)

Supply and fix approved ceramic tiles; non-slip floor
tiles; to reguler pattern; bedding and jointing in

cement mortar (1:4); grouting joints with matching

cement. Rates to include for plastic corner strip.

B304

imm x 300mm x 10mm thick tiles

100mm x 10mm thick skirting; fair rounded top edges

Supply and fix approved Italian ceramic tiles; floor

tiles; to reguler pattern; bedding and jointing in

cement mortar (1:4); grouting joints with matching

cement. Rates to include for plastic corner strip.

300mm x 300mm x 10mm thick tiles

100mm x 10mm thick skirting; fair rounded top edge

WALL FINISHES:

Internal wall finishes

Plaster: 12 mm cement/lime putty/sand: steel

trowelled: on masonry or concrete: to

Walls

Backing: 10mm cement/sand (1:4): on masonry or

concrete: wood float finished: to

Walls to receive ceramic tiles (m.s.)

sm

sm

sm

sm

sm

200

55

85

145

134

206

30

Carried to Collection

Finishes

pagel4
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item Description Unit Qty Rate Amount

Supply and fix approved polished ceramic wall tiles
to reguler pattern; bedding and jointing in cement
mortar (1:4); grouting joints with matching cement.
Rates to include for plastic corner strip.

A [600 x 300 x 10mm thick tiles sm 30

Prepare surfaces: apply three coats Crown Solo vinyl
emulsion paint or other equal approved: on steel
trowelled plaster: to

B |Walls sm 176

EXTERNAL WALL FINISHES

External cement and sand (1:3) render: steel
trowelled: on masonry or concrete: to

C  |Walls and concrete surfaces sm 120

Backing: 20 mm cement/sand (1:3): on masonty or

concrete: wood float finished: to

D  |Walls to receive stone cladding (m.s.) sm 12

Extra over wall for keying externally, (Horrizontal key and
flush vertical joints) sm 34

Stone Cladding

Supply and fix 20mm thick regular stone cladding on
F  |prepared backing (m.s.) including fixing accessories and
coloured cement and sand (1:4) jointing mortar sm 120

CEILING FINISHES

12mm thick gypsum board or other equal approved
ceiling fixed on and including 50 x 50 mm steel
brandering, include steel beading at 300mm spacing
to patterns; all to Architect's specification

G |Ceiling: patterns to Architect's approval and detail sm 200

Wrot cypress: prime grade

H |125mm x 125mm moulded cornice m 219

Carried to Collection

Finishes pagel5
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

Item Description Unit Qty Rate Amount
Knot prime stop and apply three coats of approved
first quality plastic emulsion paint: on timber

surfaces: to

A |Gypsum board ceiling internally sm 20
B |Surfaces 0 - 100mm girth; cornice m 219
Balcony/Foyer Railing

900mm high balustrading; mild steel balustrades and
50mm mild steel handrail, 25 mm diamater balusters at

C |200mm centres in 1000mm repetitive patterns with one end
grouted to concrete floor and the other end welded

handrail and bottom rails; all as per Architect's detail;

spray painted to approval m 22

Carried to Collection

COLLECTION

From page 17
From page 18
From page 19
From page 20
From page 21

From page 22 (above)

FINISHES CARRIED TO SUMMARY

Finishes pagel6
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

BUILDER'S WORKS SUMMARY

Item [Description Page No Amount (Ksh)
1 [SUBSTRUCTURES 2
2 |R.C. SUPERSTRUCTURES 5
3 |WALLING 7
4 |ROOFING 9
5 |WINDOWS 1
6 |DOORS 15
7 |FINISHES 18
BUILDER'S WORKS SUMMARY
CARRIED TO MAIN SUMMARY
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

ITEM

DESCRIPTION

UNIT

QUANTITY]

AMOUNT

SECTION NO. 3
PRIME COST AND PROVISIONAL SUMS
PRIME COST SUMS

Allow a Prime Cost Sum of Kenya Shillings One
Million Two Hundred Thousand for Electrical works

Allow a Prime Cost Sum of Kenya Shillings One
Million Three Hundred Thousand for Plumbing,
Drainage and Sanitary Ware

Allow a prime cost sum of Kenya Shillings nine
hundred and fifty thousand for joinery fittings

Allow a Prime Cost Sum of Kenya Shillings Nine
Hundred Thousand for Contigency

Allow a Prime Cost Sum of Kenya Shillings One
Million for External Works

Allow a Prime Cost Sum of Kenya Shillings Three
Hundred Thousand for Environment Mitigation

Allow a Prime Cost Sum of Kenya Shillings Nine
Hundred thousand for Landscaping works

Allow a Prime Cost Sum of Kenya Shillings Six
Hundred Thousand for Project Management

Allow a Prime Cost Sum of Kenya Shillings Two
Hundred Thousand for Gate House

Allow a Prime Cost Sum of Kenya Shillings One
Million Two Hundred Thousand for Domestic
Servant Quarter

Allow a prime cost sum of Kenya shillings Two
million five hundred thousand for the construction of
a boundary wall fitted with an electric fence.

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

Ksh

Ksh

Ksh

Ksh

Ksh

Ksh

Ksh

Ksh

Ksh

Ksh

Ksh

1,200,000.00

1,300,000.00

950,000.00

900,000.00

1,000,000.00

300,000.00

900,000.00

600,000.00

200,000.00

1,200,000.00

2,500,000.00

TOTAL PRIME COST AND PROVISIONAL SUMS
CARRIED TO SUMMARY

Ksh 11,050,000.00

Prime cost and provisional sum

Page7
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Proposed Construction of speaker’s Official Residence - County Assembly of Kisumu

ITEM

DESCRIPTION

AMOUNT

PROPOSED MASIONETTE FOR SPEAKER-

COUNTY GOVERNMENT OF KISUMU

MAIN SUMMARY

PRELIMINARIES

BUILDER'S WORK

PRIME COST AND PROVISIONAL SUM

SUBTOTAL

Add 14% VAT

TOTAL CARRIED TO FORM OF TENDER

EMPLOYER

Name: KISUMU COUNTY ASSEMBLY SERVICE BOARD

Address: P.O. BOX 86 — 40100, KISUMU

Signature

Date

CONTRACTOR

Name

Address

Sighature

Date

GRAND SUMMARY

Page8
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STANDARD FORM
Q) Form of Invitation for Tenders
(i) Form of Tender
(iii) Letter of Acceptance
(iv) Form of Agreement
(V) Form of Tender Security
(vi) Performance Bank Guarantee
(vii)  Bank Guarantee for Advance Payment
(viii)  Qualification Information
(ix) Tender Questionnaire
x) Confidential Business Questionnaire
(xi) Statement of Foreign Currency Requirement
(xii)  Details of Sub-Contractors

(xiii)  Request for Review Form

FORM OF INVITATION FOR TENDERS
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[date]

To: [name of Contractor]
[address]

Dear Sirs:

Reference: [Contract Name]

You have been prequalified to tender for the above project.

We hereby invite you and other prequalified tenderers to submit a tender for the execution and
completion of the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All tenders must be accompanied by number of copies of the same and a security in
the form and amount specified in the tendering documents, and must be delivered to

[address and location]

at or before (time and date). Tenders will be opened immediately thereafter,
in the presence of tenderers’ representatives who choose to attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.
Yours faithfully,

Authorised Signature

Name and Title
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FORM OF TENDER

TO: [Name of Employer) [Date]
[Name of Contract]
Dear Sir,
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities

for the execution of the above named Works, we, the undersigned offer to construct, install and

complete  such Works and remedy any defects therein

Kshs. [Amount in
Shillings

the sum of
figures]Kenya

[Amount in words]

2. We undertake, if our tender is accepted, to commence the Works as

soon as is reasonably possible after the receipt of the Project Manager’s notice to commence, and
to complete the whole of the Works comprised in the Contract within the time stated in the

Appendix to Conditions of Contract.

3. We agree to abide by this tender until [Insert date], and it shall remain

binding upon us and may be accepted at any time before that date.

4. Unless and until a formal Agreement is prepared and executed this tender together with your written

acceptance thereof, shall constitute a binding Contract between us.

5. We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of 20
Signature in the capacity of
duly authorized to sign tenders for and
[Name
of [Address of Employer]

Witness; Name

Address

Signature

Date

LETTER OF ACCEPTANCE
[letterhead paper of the Employer]

behalf of
Employer]
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[date]

To:
[name of the Contractor]
[address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated
for the execution of

[name of the Contract and identification number,as given in the Tender documents] for the Contract
Price of Kshs. [amount in figures][Kenya
Shillings (amount in words) ] in accordance with the Instructions to
Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the
Contract documents.

Authorized SIZNAtUE .........o.oiiniit i
Name and Title of S1gnatory ........cooiiiiiiii e

Attachment : Agreement

FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20
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between of[or whose registered office is
situated at]
(hereinafter called “the Employer”) of the one part AND

of[or whose registered office is

situated at]
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”) located

at [Place/location of the Works]and the Employer has accepted the
tender submitted by the Contractor for the execution and completion of such Works and the remedying of
any defects therein for the Contract Price of Kshs [Amount in
figures],Kenya Shillings [Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as part of this
Agreement i.e.

(i) Letter of Acceptance
(i) Form of Tender
(i) Conditions of Contract Part |
(iv)  Conditions of Contract Part 1l and Appendix to Conditions of Contract
(v) Specifications
(vi)  Drawings
(vii)  Priced Bills of Quantities
3. In consideration of the payments to be made by the Employer to
the Contractor as hereinafter mentioned, the Contractor hereby

covenants with the Employer to execute and complete the Works and remedy any defects therein
in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in
consideration of the execution and completion of the Works and the
remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year
first before written. -



The common Seal of

Was hereunto affixed in the presence of
Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii] Name

Address

Signature
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FORM OF TENDER SECURITY

WHEREAS .. (hereinafter called “the Tenderer”) has submitted his
tender dated for the construction of

KNOW ALL PEOPLE by these presents that WE ........................... having our registered office at
.................. (hereinafter called “the Bank™), are bound unto .................................(hereinafter
called “the Employer”) in the sum of Kshs............................ for which payment well and truly to be
made to the said Employer, the Bank binds itself, its successors and assigns by these presents sealed with
the Common Seal of the said Bank this ................ Dayof ......... P/ |

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender validity
specified in the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during the

period of tender validity:

@ fails or refuses to execute the form of Agreement in accordance with the Instructions to
Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand the
Employer will note that the amount claimed by him is due to him, owing to the occurrence of one
or both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the period of tender
validity, and any demand in respect thereof should reach the Bank not later than the said date.

[date[ [signature of the Bank]

[witness] [seal]

PERFORMANCE BANK GUARANTEE
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To: (Name of Employer) (Date)

(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has undertaken, in
pursuance of Contract No. dated to execute (hereinafter

called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee by a recognised bank for the sum specified therein as security for compliance with
his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the

Contractor, up to a total of Kshs. (amount of Guarantee in figures) Kenya
Shillings (amount of Guarantee in words), and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums
within the limits of Kenya Shillings (amount of Guarantee in words) as

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us
with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between you
and the Contractor shall in any way release us from any liability under this Guarantee, and we hereby
waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer] (Date)
[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract,

We, [name and Address of Contractor] (hereinafter
called “the Contractor”) shall deposit with [name of Employer] a
bank guarantee to guarantee his proper and faithful performance under the said Contract in an amount of
Kshs. [amount of Guarantee in figurers] Kenya
Shillings [amount of Guarantee in words].

We, [bank or financial institution], as instructed by the Contractor, agree
unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the payment
to [name of Employer] on his first demand without whatsoever right of
objection on our part and without his first claim to the Contractor, in the amount not exceeding
Kshs [amount of Guarantee in  figures] Kenya  Shillings

[amount of Guarantee in
words], such amount to be reduced periodically by the amounts recovered by you from the proceeds of
the Contract.

We further agree that no change or addition to or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between
[name of Employer] and the Contractor, shall in any way release us from
any liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

No drawing may be made by you under this guarantee until we have received notice in writing from you
that an advance payment of the amount listed above has been paid to the Contractor pursuant to the
Contract.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until
(name of Employer) receives full payment of the

same amount from the Contract.

Yours faithfully,

Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness: Name:
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Address:

Signature:

Date:
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QUALIFICATION

INFORMATION

1.

Individual Tenderers or Individual Members of Joint Ventures

1.1  Constitution or legal status of tenderer (attach copy or Incorporation Certificate);
Place of registration:
Principal place of business
Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed in the last five years

Year Volume
Currency Value
13

completion date.

Project name

Name of clientType
and contact

person year

of work Value of
performed and

Df
completion

C

pntract

Work performed as Main Contractor on works of a similar nature and volume over the last
five years. Also list details of work under way or committed, including expected

all

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works. List
information requested below.
Item of Description, Condition(new, Owned, leased
Equipment Make and age good, poor) and (from whom?), or
(years) number available | to be purchased
(from whom?)
(etc _

)

1.5  Qualifications and experience of key personnel proposed for administration and execution

of the Contract. Attach biographical data.
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Position Name Years of Years of experience
experience in proposed position
(general)

Project Manager

(etc.)

1.6 Financial reports for the last five years: balance sheets, profit and loss statements,
auditor’s reports, etc. List below and attach copies.

1.7  Evidence of access to financial resources to meet the qualification requirements: cash in
hand, lines of credit, etc. List below and attach copies of supportive documents.

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide
reference if contacted by the Employer.

1.9  Statement of compliance with the requirements of Clause 1.2 of the Instructions to
Tenderers.

1.10 Proposed program (work method and schedule) for the whole of the Works.

2 Joint Ventures
2.4  The information listed in 1.1 — 1.10 above shall be provided for each partner of the joint
venture.
2.5  The information required in 1.11 above shall be provided for the joint venture.

2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing signature of the
tender on behalf of the joint venture

2.7  Attach the Agreement among all partners of the joint venture ( and which is legally
binding on all partners), which shows that:
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all partners shall be jointly and severally liable for the execution of the Contract in
accordance with the Contract terms;

one of the partners will be nominated as being in charge, authorized to incur
liabilities and receive instructions for and on behalf of any and all partners of the
joint venture; and

the execution of the entire Contract, including payment, shall be done exclusively
with the partner in charge.
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TENDER QUESTIONNAIRE

Please fill in block letters.
Full names of tenderer

Full address of tenderer to which tender correspondence is to be sent (unless an agent has been
appointed below)

Name of tenderer’s representative to be contacted on matters of the tender during the tender
period

Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential if the
tenderer does not have his registered address in Kenya (name, address, telephone, telex)

Signature of Tenderer

Make copy and deliver to: (Name of Employer)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) and 2 (d)
whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NAME .. .eouetie i

Location of business premises; Country/Town.........cccovviiiiinnin...

PIOt NO. ..o Street/Road ...........cooeviiiiiint.

Postal Address...........c.cooviiiiiiiiiiin. TelNO ..o

Nature Of BUSINESS. ... ...ttt

Current Trade Licence No...............cueeeeen. Expiring date.....................

Maximum value of business which you can handle at any time: K. pound.............................
Name of your bankers..........o.oieiii e

Branch. ... .o

Part 2 (a) — Sole Proprietor

Yourname in full............co Ageoiiiii
Nationality........coooeviiiiiiiiii Country of Origin.....................
*Citizenship details ..o

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality  Citizenship Details Shares

Part 2(c) — Registered Company:
Private or PUDLIC. .....vetie e
State the nominal and issued capital of the Company-

Nominal KShS. ..o
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ISSUE K SNS . .ttt e
Give details of all directors as follows:

Name in full . Nationality. Citizenship Details*. Shares.

Part 2(d) — Interest in the Firm:

Is there any person / persons in ............... ......... (Name of Employer) who has interest in this
firm? Yes/No.......oovevviiiiiiinan. (Delete as necessary)

| certify that the information given above is correct.

(Title) (Signature) (Date)

Attach proof of citizenship
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DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give below
details of the sub-contractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the tender.

(1) Portion of Works to be sublet:

[i)  Full name of Sub-contractor
and address of head office:

(i) Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value:

(2) Portion of Works to sublet:

(1) Full name of sub-contractor
and address of head office:

(i)  Sub-contractor’s experience
of similar works carried out
in the last 3 years with
contract value:

[Signature of Tenderer)

Date

94



LETTER OF NOTIFICATION OF AWARD
For

To:

RE: Tender No

Tender Name

This is to notify that the contract/s stated below under the above mentioned tender have been awarded to
you.

1. Please acknowledge receipt of this letter of notification signifying your acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but
not earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter of this letter

of notification of award.

(FULL PARTICULARS)

For Clerk
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FORMRB 1
REPUBLIC OF KENYA
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO................ OF.............. 20.........

AND

Request for review of the decision of the............... (Name of the Procuring Entity) of
............... dated the...day of ............20..........in the matter of Tender No..............of
.............. 20...

REQUEST FOR REVIEW
UWe. .o ,the above named  Applicant(s), of address:  Physical
address................ Fax No...... Tel. No........ Email ............... , hereby request the Public Procurement

Administrative Review Board to review the whole/part of the above mentioned decision on the following
grounds , namely:-

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -

1.

2.

etc

SIGNED ................... (Applicant)

Dated on................ dayof............... /...20...

SIGNED
Board Secretary
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Section B

TENDER EVALUATION CRITERIA

CONTENTS

Tender Evaluation Criteria............ooeviuiiniiiiiniiiiiiiiiiieiienneennnn. 11-20
Determination of RESPONSIVENESS. .......c.ovviviiriiiiiiiiiiii e, 11-16
Detailed Technical Examination...............ooviviiiiiiiiiiiiiiiniiniannnn. 16-17
Financial Evaluation..............cooooiiiii e 18-20

Combination of Technical, Tender Sums Comparison and Financial Score...20
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